English AUP Summary For January 1, 2014 thru December 31, 2014 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. |ITEM DESCRIPTION QUANTITY |UNITS| UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 1,975.00 CDAY $303.56 $599,532.50
0001.08 BARRICADE, TYPE Il 2,603,167.00 BDAY $0.50 $1,301,583.50
0001.10 BARRICADE, TYPE IlI 426,046.00 BDAY $2.00 $852,377.80
0001.75 TEMPORARY SIGN DAY 109,131.00 EACH $2.37 $259,111.82
0001.90 SIGN DAY 2,029,885.00 EACH $0.69 $1,409,188.24
0001.99 CONTRACTOR FURNISHED SIGN DAY 143,504.00 EACH $0.80 $114,501.32
0002.18 4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4 12,900.00|LF $2.07 $26,650.00
0002.19 4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4 12,400.00|LF $2.07 $25,650.00
0002.27 REMOVABLE WET REFLECTIVE TAPE 42,750.00|LF $1.57 $67,312.50
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 733,665.00|LF $0.36 $261,537.50
0002.30 PAVEMENT MARKING REMOVAL 654,034.00|LF $0.39 $255,847.30
0002.31 TEMPORARY PAVEMENT MARKING 300.00|LF $1.00 $300.00
0002.32 PAVEMENT MARKING REMOVAL 1,080.00|SF $4.40 $4,752.00
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 1,791,619.00|LF $0.37 $669,158.14
0002.45 TEMPORARY BROKEN LINES 3,950.00|STA $14.15 $55,896.50
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 1,633,940.00|LF $0.23 $373,914.25
0002.55 OVERLAY BROKEN LINES 115,283.70|STA $7.41 $854,357.10
0002.60 OVERLAY SOLID LINES 229,713.40|STA $7.71 $1,772,143.72
0002.76 PERMANENT PAVEMENT MARKING, PAINT 4,505,238.80|LF $0.11 $478,528.52
0002.83 RELOCATE TUBULAR POST CURB SYSTEM 300.00|LF $10.00 $3,000.00
0002.84 TUBULAR POST CURB SYSTEM 19,000.00|LF $5.08 $96,500.00
0002.85 TUBULAR POST 1,834.00|[EACH $19.83 $36,373.00
0002.87 CHANNELIZING BLOCK 2,234.00 EACH $17.51 $39,115.00
0002.97 FLASHING ARROW PANEL 9,461.00 DAY $126.21 $1,194,116.52
0003.10 FLAGGING 11,857.00 DAY $332.08 $3,937,507.20
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 4,464.00 DAY $430.02 $1,919,593.45
0003.35 MOBILE TRAFFIC CONTROL OPERATION 35.00 DAY $35.00 $1,225.00
0003.50 CONCRETE PROTECTION BARRIER 60,460.00 LF $24.97 $1,509,789.75
0003.51 INSTALL CONCRETE PROTECTION BARRIER 20,450.00|LF $2.63 $53,849.50
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 85,869.50 | LF $4.82 $414,056.55
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 49.00 EACH $1,115.93 $54,680.37
0003.58 INERTIAL BARRIER SYSTEM 55.00 EACH $2,185.86 $120,222.21
0003.64 REPLACEMENT MODULE 368.00 EACH $82.36 $30,309.72
0003.66 INERTIAL BARRIER SYSTEM 8.00|EACH $1,950.32 $15,602.54
0003.70 TEMPORARY RUMBLE STRIP 202.00 EACH $451.68 $91,240.00
0003.74 TEMPORARY TRAFFIC SIGNAL 46.00 EACH $13,211.78 $607,741.82
0003.75 TEMPORARY TRAFFIC SIGNAL 9.00|[EACH $10,748.33 $96,735.00
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0003.95 TOWING 4.00|HOUR $183.79 $735.16
0005.10 TRAFFIC CONTROL MANAGEMENT 9,158.00 DAY $95.42 $873,810.85
0009.00 PERMANENT BARRICADE 4.00 EACH $2,750.00 $11,000.00
0010.04 FIELD OFFICE 65.00 EACH $4,112.24 $267,295.49
0020.00 TRAINING 73,500.00 HOUR $1.47 $108,000.00
0030.00 MOBILIZATION 75.00|LS $15,615.72 $1,171,178.70
0030.10 MOBILIZATION 112.00|LS $41,741.92 $4,675,094.70
0030.30 MOBILIZATION 49.00|LS $193,304.89 $9,471,939.69
0030.40 MOBILIZATION 119.00|LS $16,836.73 $2,003,570.69
0030.50 MOBILIZATION 43.00|LS $2,069.68 $88,996.11
0030.51 MOBILIZATION 1.00]LS $5,250.22 $5,250.22
0030.60 MOBILIZATION 138.00|LS $40,107.53 $5,534,838.73
0030.70 MOBILIZATION 65.00|LS $4,806.64 $312,431.29
0030.71 MOBILIZATION 2.00|LS $10,266.43 $20,532.86
0030.80 MOBILIZATION 68.00|LS $28,628.75 $1,946,754.85
0030.81 MOBILIZATION 10.00|LS $13,073.19 $130,731.90
0030.82 MOBILIZATION 5.00|LS $7,028.86 $35,144.28
0030.90 MOBILIZATION 115.00|LS $96,072.12 | $11,048,294.12
1000.00 LARGE TREE REMOVAL 224.00 EACH $419.08 $93,874.10
1000.01 REMOVE TREE, 9"-18" DIAMETER 3.00|[EACH $380.00 $1,140.00
1009.00 GENERAL CLEARING AND GRUBBING 100.00|LS $16,541.92 $1,654,191.63
1010.00 EXCAVATION 1,669,325.00|CY $4.58 $7,642,675.68
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 377,910.00|CY $9.33 $3,525,899.69
1010.10 EXCAVATION, BORROW 770,611.00|CY $6.00 $4,620,867.50
1010.12 EXCAVATION, BORROW (EQ) 2,635.00/CY $14.75 $38,866.25
1010.26 EXCAVATION FOR MSE WALL 6,218.00|/CY $14.24 $88,544.50
1010.40 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 1,530.00/CY $12.00 $18,360.00
1010.46 REMOVAL OF UNSUITABLY WET SOIL 129.00|/CY $28.11 $3,626.19
1010.50 REMOVAL OF UNSUITABLE MATERIAL 11,410.00/CY $11.36 $129,579.76
1011.00 WATER 39,944.50 MGAL $30.00 $1,198,335.00
1012.00 RIGHT-OF-WAY MARKERS 1,099.00| EACH $127.22 $139,814.49
1012.01 RIGHT-OF-WAY POST 9.00|EACH $100.00 $900.00
1016.00 RE-ESTABLISH PROPERTY CORNER 84.00 EACH $470.02 $39,482.00
1017.00 CONSTRUCTION STAKING AND SURVEYING 15.00|LS $76,822.41 $1,152,336.11
1017.50 CONSTRUCTION STAKING AND SURVEYING 1.00]LS $16,000.00 $16,000.00
1020.01 DELINEATOR, TYPE I 565.00 EACH $42.67 $24,111.00
1020.02 DELINEATOR, TYPE Il 267.00 EACH $15.08 $4,025.30
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1020.03 DELINEATOR, TYPE IlI 1,422.00|[EACH $19.03 $27,054.45
1020.06 FLEXIBLE POST DELINEATOR 2,623.00 EACH $45.86 $120,295.00
1020.20 INSTALL CHEVRONS 614.00 EACH $35.54 $21,821.60
1021.10 REMOVE DELINEATOR UNITS 1,263.00|EACH $11.86 $14,984.50
1030.00 EARTHWORK MEASURED IN EMBANKMENT 1,871,499.00/CY $8.93 | $16,710,885.38
1030.02 EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY) 68,667.00|CY $6.85 $470,368.95
1033.00 ROADWAY GRADING 160.15|STA $1,461.61 $234,070.10
1040.00 SLOPE PROTECTION 180,288.00|SY $0.33 $58,726.40
1040.06 SLOPE PROTECTION MULCH 180.00/ TON $205.33 $36,960.00
1041.00 SALVAGING AND PLACING TOPSOIL 3,428,537.00|SY $0.63 $2,147,916.62
1043.50 RIPRAP FILTER FABRIC 17,368.90|SY $3.21 $55,681.15
1043.57 FILTER FABRIC 2,397.00|SY $2.73 $6,538.60
1043.61 GEOTEXTILE FABRIC 966.00|SY $3.90 $3,767.40
1043.69 REINFORCED SOIL SLOPE 4,569.00|SF $32.38 $147,944.22
1060.01 GABION, TYPE A 225.00 EACH $972.63 $218,841.75
1080.00 STEEL CATTLE GUARDS 2.00|EACH $10,000.00 $20,000.00
1090.00 ABANDON WELLS 3.00|[EACH $1,500.00 $4,500.00
1101.00 REMOVE PAVEMENT 1,024,280.54|SY $6.72 $6,884,488.03
1101.25 SAWING PAVEMENT 100,716.20|LF $3.95 $397,448.78
1102.00 REMOVE ASPHALT SURFACE 468,215.40|SY $4.91 $2,297,806.00
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 8,508.00|SY $4.06 $34,574.13
1106.00 REMOVE DRIVEWAY 34,492.80|SY $6.37 $219,549.04
1107.00 REMOVE WALK 31,369.60|SY $7.59 $238,101.13
1108.00 REMOVE COMBINATION CURB AND GUTTER 2,131.00|LF $11.92 $25,397.92
1109.00 REMOVE CURB 67,975.00|LF $2.88 $195,817.11
1109.20 REMOVE CONCRETE BARRIER 80.00|LF $165.06 $13,204.80
1110.99 REMOVE AND SALVAGE FENCE 122.00|LF $25.45 $3,104.90
1111.00 REMOVE FENCE 37,381.00|LF $1.36 $51,018.42
1113.00 REMOVE STEP 2.00|[EACH $600.00 $1,200.00
1114.00 REMOVE RETAINING WALL 2.00|EACH $425.00 $850.00
1114.10 REMOVE RETAINING WALL 211.00|LF $9.66 $2,038.00
1116.00 REMOVE GUARD POST 2.00|EACH $260.00 $520.00
1116.02 REMOVE CABLE 1,235.00|LF $0.40 $494.00
1116.10 REMOVE POST 2.00|EACH $500.00 $1,000.00
1116.12 REMOVE BOLLARD 3.00|[EACH $55.00 $165.00
1117.00 REMOVE MANHOLE 45.00 EACH $880.18 $39,608.06
1118.25 REMOVE SPLASH BASIN 4.00 EACH $340.75 $1,363.00
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1119.00 REMOVE INLET 191.00 EACH $492.13 $93,997.36
1119.01 REMOVE GRATE INLET 2.00|EACH $582.75 $1,165.50
1119.05 REMOVE AREA INLET 2.00|[EACH $794.15 $1,588.30
1119.50 REMOVE JUNCTION BOX 1.00|EACH $400.00 $400.00
1120.00 REMOVE DISCHARGE STRUCTURE 76.00 EACH $1,156.45 $87,889.94
1121.00 REMOVE CONCRETE FLUME 25.00 EACH $891.54 $22,288.50
1121.02 REMOVE CONCRETE FLUME 267.00|SF $9.74 $2,600.16
1121.05 REMOVE CONCRETE FLUME AND INLET 4.00 EACH $1,200.00 $4,800.00
1121.10 REMOVE FLUME 2.00|[EACH $1,000.00 $2,000.00
1121.20 REMOVE FLUME SPILLWAY 32.00|LF $12.00 $384.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 6,470.16|SY $8.05 $52,068.69
1122.87 REMOVE GABION 1.00|EACH $900.00 $900.00
1123.00 REMOVE CONCRETE DITCH LINER 4,723.00|SY $4.79 $22,616.75
1123.50 REMOVE CONCRETE FOUNDATION 1.00|EACH $4,332.50 $4,332.50
1124.00 REMOVE BUILDING 2.00|[EACH $7,675.04 $15,350.08
1124.01 REMOVE BUILDING 2.00|[EACH $4,677.50 $9,355.00
1124.02 REMOVE BUILDING 2.00|[EACH $6,137.51 $12,275.02
1124.03 REMOVE BUILDING 1.00|EACH $105.00 $105.00
1124.04 REMOVE BUILDING 1.00|EACH $105.00 $105.00
1124.05 REMOVE BUILDING 1.00|EACH $105.00 $105.00
1124.06 REMOVE BUILDING 1.00|EACH $1.05 $1.05
1124.07 REMOVE BUILDING 1.00|EACH $1.05 $1.05
1124.08 REMOVE BUILDING 1.00|EACH $1.05 $1.05
1124.09 REMOVE BUILDING 1.00|EACH $1.05 $1.05
1124.10 REMOVE BUILDING 1.00|EACH $1.05 $1.05
1124.11 REMOVE BUILDING 1.00|EACH $1.05 $1.05
1125.00 CLEAR TRACT 4.00 EACH $4,061.29 $16,245.16
1125.01 CLEAR TRACT 3.00|[EACH $5,733.42 $17,200.25
1125.02 CLEAR TRACT 2.00|[EACH $8,800.12 $17,600.24
1125.03 CLEAR TRACT 2.00|EACH $14,000.20 $28,000.40
1125.04 CLEAR TRACT 1.00|EACH $3,675.00 $3,675.00
1125.05 CLEAR TRACT 1.00|EACH $4,150.00 $4,150.00
1127.00 BEACON SYSTEM REMOVAL 1.00|EACH $1,500.00 $1,500.00
1130.48 ADJUST MONITOR WELL 9.00|EACH $650.00 $5,850.00
1133.00 REMOVE TRACK 614.00|LF $0.01 $6.14
1133.05 REMOVE RAILROAD CROSSING 2.00|[EACH $5,050.00 $10,100.00
1135.00 REMOVE STEEL CATTLE GUARD 1.00|EACH $267.50 $267.50
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1136.03 REMOVE 5.00|[EACH $1,047.01 $5,235.03
1136.04 REMOVE 7.00|[EACH $1,026.15 $7,183.02
1136.05 REMOVE 49.00 EACH $518.27 $25,395.02
1136.06 REMOVE 7.00|[EACH $865.72 $6,060.02
1136.07 REMOVE 15.00|LF $11.00 $165.00
1137.51 REMOVE AND RESET 2.00|[EACH $665.00 $1,330.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE 34.00|LF $12.00 $408.00
1300.24 24" DRIVEWAY CULVERT PIPE 153.00|LF $43.20 $6,609.60
1320.24 24" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE 148.00|LF $43.00 $6,364.00
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 656.00 LF $25.14 $16,488.98
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 4,164.00 LF $31.91 $132,865.73
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 98.00|LF $39.95 $3,915.51
1701.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 209.00|LF $46.31 $9,678.13
1701.42 42" DRIVEWAY CULVERT PIPE, TYPE 2,3,45,6,7 OR 8 92.00|LF $56.94 $5,238.48
1702.18 18" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 180.00|LF $20.95 $3,771.00
1702.24 24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 148.00|LF $36.55 $5,409.52
1702.30 30" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 6.00/LF $64.20 $385.20
1702.36 36" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 40.00|LF $55.50 $2,220.00
1703.42 42" DRIVEWAY CULVERT PIPE, TYPE 2,34 OR 5 92.00|LF $76.00 $6,992.00
1703.48 48" DRIVEWAY CULVERT PIPE, TYPE 2,34 OR 5 65.00|LF $58.00 $3,770.00
1704.18 18" DRIVEWAY CULVERT PIPE, TYPE 2 180.00|LF $27.20 $4,896.00
1705.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,34 OR5 94.00|LF $41.70 $3,920.00
1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 281.00|LF $64.64 $18,162.70
1800.05 BENCHMARK ACCESS COVER 3.00|EACH $250.00 $750.00
1910.16 CONSTRUCTION ENTRANCE 5.00|LS $4,674.52 $23,372.60
2001.00 GRAVEL SURFACE COURSE 7,036.60|CY $27.04 $190,234.87
2001.03 GRAVEL SURFACE COURSE 1,242.00 TON $32.94 $40,909.49
2002.10 FURNISH, HAUL AND STOCKPILE 3,500.00/ TON $17.50 $61,250.00
2002.11 FURNISH, HAUL AND STOCKPILE 3,500.00/ TON $17.50 $61,250.00
2009.10 GRAVEL EMBEDMENT 114.38|STA $216.53 $24,765.87
2009.20 GRAVEL EMBEDMENT 8,701.00|SY $2.63 $22,910.00
2009.51 CRUSHED ROCK EMBEDMENT 105.17|STA $291.48 $30,655.24
2009.52 CRUSHED ROCK EMBEDMENT 4,292.00|SY $4.19 $17,983.48
2010.00 CRUSHED ROCK SURFACE COURSE 1,393.00/CY $50.46 $70,293.90
2010.03 CRUSHED ROCK SURFACE COURSE 10,704.30/TON $24.05 $257,463.85
2010.09 CRUSHED ROCK SURFACE COURSE 390.00| TON $35.90 $14,001.00
2017.01 CRUSHED ROCK 19.50/CY $119.00 $2,320.50
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2017.10 LIMESTONE SCREENINGS 657.00 TON $47.93 $31,487.60
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 25.00|SY $32.00 $800.00
2021.00 MAILBOX POST 589.00 EACH $54.27 $31,965.21
2021.05 REMOVE AND RESET MAILBOX 72.00 EACH $174.00 $12,527.76
2021.10 TEMPORARY MAILBOX POST 8.00|[EACH $135.00 $1,080.00
2800.00 HAULING 20,000.00 TON $18.71 $374,200.00
2800.01 HAULING 1.00]LS $139,500.09 $139,500.09
2800.02 HAULING 1.00|LS $315,323.34 $315,323.34
3008.05 TIE BARS 27,009.00 EACH $5.99 $161,766.08
3008.06 INSTALL TIE BARS 763.00 EACH $4.80 $3,662.40
3008.20 CROSS STITCHING 7,768.00 EACH $12.32 $95,681.90
3009.00 PRECAST CONCRETE CURB STOP 4.00 EACH $175.00 $700.00
3009.60 PRECAST CONCRETE SLAB 21.00|SF $53.35 $1,120.35
3009.99 CONCRETE 405.00|CY $125.00 $50,625.00
3010.03 CONCRETE CLASS 47B-3500 CURB 625.00|LF $34.00 $21,250.00
3010.42 CONCRETE CURB REPAIR 3,544.00|LF $54.75 $194,037.60
3010.46 REMOVE AND SALVAGE 7.00|[EACH $792.86 $5,550.00
3010.55 REMOVE & SALVAGE BRICK PAVERS 79.00|SY $12.92 $1,020.60
3011.20 CONCRETE CLASS 47B-3500 CURB TYPE Il 217.00|LF $28.70 $6,227.90
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE Il 240.00|LF $16.83 $4,040.00
3013.10 CONCRETE CLASS 47B-3000 BARRIER CURB 393.00|LF $54.75 $21,518.00
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB 2,526.00|LF $48.00 $121,248.00
3013.18 CONCRETE CLASS 47B-3500 BARRIER CURB 248.00|LF $27.00 $6,696.00
3014.10 COMBINATION CONCRETE CLASS 47B-3000 CURB AND GUTTER 15.00|LF $50.00 $750.00
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 25,997.00|LF $24.74 $643,197.18
3014.13 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 160.00|LF $55.25 $8,840.00
3014.17 COMBINATION CONCRETE CLASS 47B-HE-3500 CURB AND GUTTER 42.00|LF $58.50 $2,457.00
3014.18 COMBINATION CONCRETE CLASS 47B-4000 CURB AND GUTTER 274.00|LF $18.05 $4,945.70
3014.19 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 41.00|LF $22.55 $924.55
3015.51 CONCRETE MOW STRIP 4,024.00|SY $33.82 $136,083.16
3015.52 COLORED CONCRETE MOW STRIP 162.00|SY $81.66 $13,228.92
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" 12,860.00|SY $42.41 $545,379.75
3016.05 CONCRETE CLASS 47B-3000 SIDEWALK 5" 1,774.00|SY $51.00 $90,474.00
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 18,175.23|SY $48.58 $882,942.66
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 5,614.00|SY $41.53 $233,150.75
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS 234.00|SY $56.00 $13,104.00
3016.24 8" CONCRETE CLASS 47B-3000 SIDEWALKS 241.00|SY $49.56 $11,943.00
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3016.27 COLORED IMPRINTED CONCRETE 47B-3000 SIDEWALKS 2,554.00|SY $63.49 $162,145.30
3016.31 6" CONCRETE CLASS 47B-3000 SIDEWALKS 8.00|SY $60.00 $480.00
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 3,680.00|SY $42.00 $154,560.00
3016.38 DETECTABLE WARNING PANEL 14.00|EACH $212.00 $2,968.00
3016.39 DETECTABLE WARNING PANEL 10,994.00|SF $34.66 $381,007.17
3016.57 COLORED CONCRETE CLASS 47B-3500 SIDEWALKS 67.00|SY $81.77 $5,478.59
3016.61 5" CONCRETE CLASS 47B-3000 BIKEWAY 15,932.00|SY $33.51 $533,910.28
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 12,038.00|SY $38.83 $467,429.50
3016.64 8" CONCRETE CLASS 47B-3000 BIKEWAY 115.00|SY $48.00 $5,520.00
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY 40,599.00|SY $34.73 $1,409,886.31
3016.73 8" CONCRETE CLASS 47B-3500 BIKEWAY 104.50|SY $42.00 $4,389.00
3016.84 6" CONCRETE CLASS 47B-4000 IMPRINTED SIDEWALKS 200.00|SY $87.70 $17,540.00
3016.94 9" CONCRETE CLASS 47B-4000 IMPRINTED SIDEWALKS 106.00|SY $99.45 $10,541.70
3017.05 4" COLORED CONCRETE MEDIAN SURFACING 92.00|SY $67.86 $6,243.12
3017.07 TACK-ON CONCRETE CLASS 47B-3500 MEDIAN 69.00|SY $125.00 $8,625.00
3017.17 6" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 34.00|SY $85.50 $2,907.00
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 611.00|SY $66.59 $40,688.00
3017.27 6" CONCRETE CLASS 47BX-3500 IMPRINTED SIDEWALK 270.00|SY $64.41 $17,390.70
3017.28 CONCRETE CLASS 47B-3500 MEDIAN SURFACING 254.00|SY $68.00 $17,272.00
3017.34 6" CONCRETE CLASS 47B-4000 IMPRINTED MEDIAN SURFACING 1,871.00|SY $76.96 $143,998.40
3017.39 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 323.16|SY $73.84 $23,862.16
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 17,353.00|SY $29.56 $512,962.98
3017.43 6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING 128.00|SY $68.30 $8,742.00
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 18,255.00|SY $48.54 $886,116.00
3017.58 BRICK PAVERS 137.00|SY $125.00 $17,125.00
3017.59 INSTALL BRICK PAVERS 10.00|SY $77.70 $777.00
3017.60 6" CONCRETE CLASS 47B-3500 MEDIAN SURFACING 107.00|SY $45.50 $4,868.50
3017.62 6" COLORED CONCRETE CLASS 47B-3500 MEDIAN SURFACING 40.00|SY $87.76 $3,510.40
3017.70 PAVER 3,067.00|SF $14.50 $44,461.20
3017.71 PAVER 2,917.00|SF $16.69 $48,683.00
3017.72 PAVER 35.00|SF $15.40 $539.00
3017.73 PAVER 1,625.00|SF $16.00 $26,000.00
3017.74 PAVER 49.00|SF $15.40 $754.60
3017.75 PAVER 531.00|SF $15.40 $8,177.40
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 1.00|EACH $1,685.00 $1,685.00
3020.20 CONCRETE CLASS 47B-3500 DRIVEWAY 5" 89.00|SY $56.00 $4,984.00
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 5,478.40/SY $48.85 $267,597.15
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3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 17,628.00|SY $42.54 $749,899.08
3020.25 CONCRETE CLASS 47B-3000 DRIVEWAY 267.00|SY $38.75 $10,346.25
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY 855.00|SY $50.86 $43,484.23
3020.34 CONCRETE CLASS 47B-3500 DRIVEWAY 10" 739.00|SY $47.82 $35,338.98
3020.35 CONCRETE CLASS 47B-4000 DRIVEWAY 149.00|SY $64.00 $9,536.00
3020.37 CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY 36.00|SY $61.00 $2,196.00
3020.39 CONCRETE CLASS 47B-4000 DRIVEWAY 6" 36.00|SY $57.65 $2,075.40
3020.40 CONCRETE CLASS 47B-4000 DRIVEWAY 7" 682.00|SY $43.45 $29,632.90
3025.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER 10,586.00|LF $71.11 $752,770.46
3027.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION 4.00 EACH $9,062.75 $36,250.98
3027.03 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION 1.00|EACH $1,088.26 $1,088.26
3027.04 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION 2.00|EACH $4,341.18 $8,682.36
3031.08 8" CONCRETE BASE COURSE 17,475.00|SY $43.86 $766,524.00
3031.10 10" CONCRETE BASE COURSE 156.00|SY $145.00 $22,620.00
3031.13 14" CONCRETE BASE COURSE 40.00|SY $82.25 $3,290.00
3032.09 9" CONCRETE BASE COURSE, CLASS 47B-HE-3500 248.00|SY $113.43 $28,130.64
3032.18 8" CONCRETE BASE COURSE, CLASS 47B-HE-3500 1,772.00|SY $50.00 $88,600.00
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 2,490.22|CY $589.24 $1,467,333.48
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 14,970.29|CY $406.85 $6,090,620.63
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 22,990.79|CY $338.91 $7,791,767.56
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 329.23|CY $1,474.33 $485,394.28
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 1.41|CY $2,500.00 $3,525.00
3039.17 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH, 6" 511 CY $2,200.00 $11,242.00
3039.20 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, 6" 15.24|CY $678.57 $10,341.41
3039.21 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, 6" 130.91|CY $410.57 $53,747.72
3039.22 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, 6" 732.39|CY $345.71 $253,194.55
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 9,559.20|/CY $351.53 $3,360,319.28
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 1,805,233.00|LB $1.27 $2,298,291.70
3070.10 CONCRETE FOR HEADERS, CLASS 47B-3000 299 CY $625.00 $1,868.75
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 360.00|SY $64.81 $23,332.39
3075.13 6" COLORED CONCRETE PAVEMENT, CLASS 47B-3500 525.00|SY $81.16 $42,609.00
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 1,512.00|SY $35.75 $54,054.00
3075.23 7" CONCRETE PAVEMENT, CLASS 47B-HE-3500 910.00|SY $44.00 $40,040.00
3075.24 7" CONCRETE PAVEMENT, CLASS 47B-4000 910.00|SY $39.85 $36,263.50
3075.30 8" CONCRETE PAVEMENT, CLASS 47B-3000 143.00|SY $48.00 $6,864.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 146,386.42|SY $40.56 $5,937,380.98
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 532.00|SY $84.00 $44,688.00
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3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 13,002.00|SY $48.37 $628,906.43
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 159,942.00|SY $47.22 $7,552,857.41
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 32,729.00|SY $51.84 $1,696,781.21
3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 2,566.00|SY $97.52 $250,246.42
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 593,256.00|SY $36.03 | $21,372,544.07
3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 189,104.00|SY $37.74 $7,137,206.00
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 476,356.00|SY $43.33 | $20,640,066.50
3075.86 13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 185,446.00|SY $48.17 $8,932,933.82
3076.60 10" CONCRETE PAVEMENT, CLASS 47B-4000 21,384.00|SY $36.99 $791,007.10
3089.25 TEMPORARY SURFACING 21,490.00|SY $50.62 $1,087,843.58
3089.42 PAVEMENT LIFTING AND STABILIZATION 20,790.00|LB $5.28 $109,833.57
3089.76 PLACEMENT OF CONCRETE PAVEMENT 166,577.00|SY $4.34 $722,944.18
3089.80 FLOWABLE FILL CONCRETE 533.46 CY $131.61 $70,207.94
3090.09 9" CONCRETE PAVEMENT 1,337.00|SY $50.55 $67,585.35
3091.18 8" CONCRETE PAVEMENT CLASS 47B-HE-3500 133.00|SY $80.00 $10,640.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 314.00|SY $93.00 $29,202.00
3091.20 10" CONCRETE PAVEMENT CLASS 47B-HE-3500 1,051.00|SY $46.05 $48,398.55
3091.25 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 927.00|SY $70.51 $65,359.06
3199.50 CONCRETE PAVEMENT REPAIR 914.11|SY $560.00 $511,901.60
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 745,562.00|SY $2.89 $2,151,393.55
3211.25 SEALING CRACKS 11,658.00|LF $3.05 $35,520.48
3211.30 SEALING JOINTS 1,352,447.00|LF $1.21 $1,631,359.30
3211.35 SEALING CONCRETE REPAIR JOINT 14,134.00|LF $2.25 $31,779.40
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 3,118.83|CY $500.40 $1,560,655.55
3221.17 CONCRETE PAVEMENT, CLASS 47B-3500 27,763.00|CY $94.88 $2,634,153.44
3221.19 CONCRETE PAVEMENT, CLASS HE-3500 31.03|CY $494.11 $15,332.23
3275.20 CRUSH CONCRETE PAVEMENT 77,025.00|SY $9.03 $695,535.75
3300.38 CONCRETE PAD 5.00|EACH $1,078.00 $5,390.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 11.00|LS $13,634.15 $149,975.70
3999.00 RECONSTRUCT 1.00|LS $4,881.00 $4,881.00
4002.00 CAST IRON COVER AND FRAME 89,065.00|LB $2.76 $245,871.45
4003.00 CAST IRON COVER, FRAME, AND FLANGE 14,659.00|LB $2.57 $37,718.28
4003.01 CAST IRON FRAME AND FLANGE 1,420.00|LB $3.60 $5,112.00
4004.00 CAST IRON GRATE 2,365.00|LB $3.90 $9,225.45
4004.50 CAST IRON GRATE AND FRAME 282,459.00|LB $2.86 $806,953.43
4004.60 CAST IRON COVER, GRATE, AND FRAME 11,616.00|LB $1.44 $16,727.04
4004.75 CAST IRON CURB INLET GRATE AND FRAME 8,541.00/LB $1.79 $15,288.39




English AUP Summary For January 1, 2014 thru December 31, 2014 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. |ITEM DESCRIPTION QUANTITY |UNITS| UNIT PRICE BID

4004.80 STRUCTURAL STEEL FOR FACE ARMOR 61,368.00|LB $3.97 $243,437.70
4005.00 CAST IRON RING AND COVER 41,466.00|LB $1.64 $68,121.46
4005.01 CAST IRON RING AND COVER 345.00/LB $1.45 $500.25
4011.14 CURB INLET 42.00 EACH $3,312.43 $139,122.00
4011.15 CURB INLET 23.00 EACH $3,018.26 $69,420.00
4011.16 CURB INLET 7.00|[EACH $2,659.29 $18,615.00
4011.60 AREA INLET 15.00|EACH $3,267.33 $49,010.00
4011.61 AREA INLET 8.00|[EACH $2,200.00 $17,600.00
4012.19 RECONSTRUCT INLET 15.00|EACH $1,764.27 $26,464.09
4012.21 RECONSTRUCT INLET 1.00|EACH $2,380.00 $2,380.00
4012.29 RECONSTRUCT CURB INLET 68.00 EACH $1,673.97 $113,830.20
4012.50 JUNCTION BOX 1.00|EACH $13,000.00 $13,000.00
4012.80 RECONSTRUCT CURB INLET 12.00|EACH $3,375.83 $40,510.00
4014.70 ADJUSTING INLET TO GRADE 89.00 EACH $878.00 $78,142.00
4014.71 ADJUST INLET TO GRADE 1.00|EACH $842.06 $842.06
4015.00 ADJUST MANHOLE TO GRADE 342.00 EACH $588.77 $201,357.79
4015.01 ADJUST MANHOLE TO GRADE 1.00|EACH $1,873.00 $1,873.00
4015.50 RECONSTRUCT MANHOLE 15.00|EACH $2,094.41 $31,416.21
4015.51 RECONSTRUCT MANHOLE 1.00|EACH $3,700.00 $3,700.00
4015.52 RECONSTRUCT MANHOLE 1.00|EACH $6,000.00 $6,000.00
4016.00 MANHOLE 38.00 EACH $7,345.30 $279,121.24
4016.01 MANHOLE 48.00 EACH $2,197.41 $105,475.91
4016.02 MANHOLE 10.00|EACH $4,104.72 $41,047.23
4016.03 MANHOLE 9.00|EACH $4,068.93 $36,620.37
4016.04 MANHOLE 7.00|[EACH $4,135.42 $28,947.94
4016.05 MANHOLE 5.00|EACH $4,926.93 $24,634.64
4016.06 MANHOLE 5.00|[EACH $4,182.38 $20,911.90
4016.07 MANHOLE 3.00|EACH $3,550.00 $10,650.00
4016.08 MANHOLE 3.00|[EACH $3,566.67 $10,700.00
4016.09 MANHOLE 2.00|EACH $3,350.00 $6,700.00
4016.10 MANHOLE 2.00|[EACH $3,350.00 $6,700.00
4016.11 MANHOLE 2.00|[EACH $3,800.00 $7,600.00
4016.12 MANHOLE 2.00|[EACH $4,000.00 $8,000.00
4016.13 MANHOLE 1.00|EACH $3,800.00 $3,800.00
4016.14 MANHOLE 1.00|EACH $3,800.00 $3,800.00
4016.15 MANHOLE 1.00|EACH $4,000.00 $4,000.00
4016.16 MANHOLE 1.00|EACH $4,000.00 $4,000.00
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4016.17 MANHOLE 1.00|EACH $3,900.00 $3,900.00
4016.18 MANHOLE 1.00|EACH $4,000.00 $4,000.00
4016.19 MANHOLE 1.00|EACH $4,000.00 $4,000.00
4016.20 MANHOLE 1.00|EACH $4,000.00 $4,000.00
4016.21 MANHOLE 1.00|EACH $4,300.00 $4,300.00
4016.22 MANHOLE 1.00|EACH $4,300.00 $4,300.00
4016.23 MANHOLE 1.00|EACH $4,300.00 $4,300.00
4016.24 MANHOLE 1.00|EACH $4,300.00 $4,300.00
4016.25 MANHOLE 1.00|EACH $4,300.00 $4,300.00
4016.26 MANHOLE 1.00|EACH $4,300.00 $4,300.00
4016.27 MANHOLE 1.00|EACH $4,300.00 $4,300.00
4016.28 MANHOLE 1.00|EACH $4,300.00 $4,300.00
4016.29 MANHOLE 1.00|EACH $10,500.00 $10,500.00
4016.30 MANHOLE 1.00|EACH $6,000.00 $6,000.00
4016.31 MANHOLE 1.00|EACH $6,500.00 $6,500.00
4016.32 MANHOLE 1.00|EACH $6,500.00 $6,500.00
4016.33 MANHOLE 1.00|EACH $6,500.00 $6,500.00
4017.00 TAPPING EXISTING MANHOLE 4.00 EACH $404.88 $1,619.50
4018.00 TAPPING EXISTING STRUCTURE 15.00|EACH $651.16 $9,767.33
4018.50 TAPPING EXISTING PIPE 7.00|[EACH $469.56 $3,286.94
4020.14 CONCRETE DITCH LINING - 8' 5,939.00|LF $38.00 $225,682.00
4020.25 CONCRETE DITCH LINING 10.00|SY $65.00 $650.00
4020.30 CONCRETE DITCH LINING 557.00|LF $19.38 $10,792.75
4020.40 INFILTRATION TRENCH 624.00 LF $31.19 $19,462.56
4020.88 SIDEWALK TRENCH DRAIN 10.00|LF $125.00 $1,250.00
4022.05 TEMPORARY SLOPE DRAIN 15,020.00|LF $12.49 $187,543.50
4024.55 FLUME SPILLWAY 1,374.20|LF $124.18 $170,648.44
4024.59 CONCRETE FLUME 4.00 EACH $3,600.00 $14,400.00
4024.70 CONCRETE FLUME, TYPE | 76.00 EACH $2,902.92 $220,621.85
4024.71 CONCRETE FLUME, TYPE 11 69.00 EACH $3,396.52 $234,360.00
4024.73 CONCRETE FLUME, TYPE IV 1.00|EACH $3,750.00 $3,750.00
4024.74 CONCRETE FLUME, TYPE V 3.00|[EACH $3,652.67 $10,958.00
4029.10 GRATE INLET 1.00|EACH $3,552.00 $3,552.00
4035.00 REMOVE FLARED-END SECTION 118.00 EACH $141.83 $16,736.31
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 19.00|EACH $276.32 $5,250.00
4040.00 REMOVE HEADWALLS FROM CULVERTS 200.00 EACH $242.56 $48,512.77
4042.51 TAPPING EXISTING SANITARY SEWER MANHOLE 1.00|EACH $600.00 $600.00
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4042.53 SANITARY SEWER SERVICE 10.00|EACH $185.00 $1,850.00
4042.55 CONNECT SANITARY SERVICE 71.00 EACH $360.31 $25,582.00
4043.00 REMOVE CULVERT PIPE 195.00|LF $4.00 $780.00
4043.50 REMOVE SEWER PIPE 8,276.50|LF $14.29 $118,244.32
4043.51 REMOVE SANITARY SEWER PIPE 2,774.90|LF $15.50 $42,999.90
4044.00 PREPARATION OF STRUCTURE 29.00 EACH $5,528.40 $160,323.50
4044.01 PREPARATION OF STRUCTURE 11.00|EACH $4,859.73 $53,457.02
4044.02 PREPARATION OF STRUCTURE 9.00|EACH $4,737.16 $42,634.45
4044.03 PREPARATION OF STRUCTURE 10.00|EACH $5,024.30 $50,242.99
4044.04 PREPARATION OF STRUCTURE 8.00|[EACH $4,234.38 $33,875.00
4044.05 PREPARATION OF STRUCTURE 6.00|[EACH $4,805.83 $28,835.00
4044.06 PREPARATION OF STRUCTURE 6.00|[EACH $5,474.17 $32,845.00
4044.07 PREPARATION OF STRUCTURE 5.00|[EACH $5,309.00 $26,545.00
4044.08 PREPARATION OF STRUCTURE 3.00|[EACH $7,071.67 $21,215.00
4044.09 PREPARATION OF STRUCTURE 2.00|[EACH $3,707.50 $7,415.00
4044.10 PREPARATION OF STRUCTURE 2.00|[EACH $3,707.50 $7,415.00
4044.11 PREPARATION OF STRUCTURE 1.00|EACH $3,000.00 $3,000.00
4045.00 REMOVE STRUCTURE 9.00|EACH $16,034.67 $144,312.00
4045.01 REMOVE STRUCTURE 2.00|[EACH $3,900.00 $7,800.00
4045.02 REMOVE STRUCTURE 1.00|EACH $4,450.00 $4,450.00
4048.53 RECONSTRUCT 113.00|LF $27.00 $3,051.00
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 36,456.50|CY $8.94 $325,869.06
4051.01 EXCAVATION FOR BOX CULVERTS 48,530.00|CY $12.09 $586,800.53
4054.60 TEMPORARY SHORING 1,150.00|LF $169.64 $195,086.00
4054.65 TEMPORARY SHORING 5.00|LS $14,988.60 $74,943.00
4054.68 TEMPORARY SHORING 2.00|LS $13,515.00 $27,030.00
4054.69 TEMPORARY SHORING 1.00]LS $6,700.00 $6,700.00
4090.00 CONCRETE PLUG 1.00|EACH $309.00 $309.00
4090.07 12" INSERTVALVE 1.00|EACH $14,550.00 $14,550.00
4090.08 8" INSERTVALVE 3.00|EACH $9,000.00 $27,000.00
4093.40 RETAINING WALL DRAIN 5.00|[EACH $1,315.00 $6,575.00
4093.80 WALL MATERIALS 13,952.00|SF $18.83 $262,722.90
4093.85 GRAVITY BLOCK WALL 15,413.00|SF $32.30 $497,814.45
4094.01 CMU WALL 2,815.00|SF $20.00 $56,300.00
4094.04 CURB WALL 77.00|SF $67.72 $5,214.44
4095.00 CONCRETE FACE PANELS 15,890.00|SF $18.90 $300,321.00
4095.10 CONCRETE LEVELING PADS 685.00|LF $17.58 $12,042.30
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4095.12 LEVELING PAD 888.00|LF $12.13 $10,775.10
4095.15 COMPACTED EARTH LEVELING PAD 1,866.00|LF $8.47 $15,808.17
4095.20 COPING 703.00|LF $84.85 $59,649.55
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 181.03|CY $835.77 $151,298.63
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 15,116.05/CY $431.50 $6,522,572.58
4101.50 CLASS 47B-3000 CONCRETE FOR ENERGY DISSIPATOR 34.00|/CY $683.74 $23,247.00
4102.09 CLASS 47B-3500 CONCRETE FOR RETAINING WALL 12.50/CY $996.53 $12,456.63
4103.06 CLASS 47B-3000 CONCRETE FOR STEP 0.90/CY $1,200.00 $1,080.00
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 2,465.90|/CY $874.63 $2,156,741.38
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 83.52|CY $772.98 $64,559.18
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS 2.98/CY $785.00 $2,339.30
4107.50 CLASS 47B-3000 CONCRETE FOR SPLASH BASIN 26.16|/CY $2,011.51 $52,621.20
4115.25 CLASS 47B-3000 CONCRETE 16.70/CY $689.00 $11,506.30
4120.06 CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG 2.79|CY $927.69 $2,588.26
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 1.95|CY $1,870.16 $3,646.82
4150.00 REINFORCING STEEL FOR HEADWALL 18,556.00|LB $2.32 $43,009.93
4151.00 REINFORCING STEEL FOR BOX CULVERT 1,504,125.00|LB $1.16 $1,750,645.49
4151.10 EPOXY COATED REINFORCING STEEL FOR BOX CULVERT 3,690.00/LB $6.20 $22,878.00
4151.50 REINFORCING STEEL FOR ENERGY DISSIPATOR 7,040.00|LB $2.25 $15,846.50
4153.00 REINFORCING STEEL FOR STEP 30.00|LB $2.00 $60.00
4154.50 REINFORCING STEEL FOR SPLASH BASIN 2,234.00/LB $3.16 $7,060.80
4154.51 EPOXY COATED REINFORCING STEEL FOR SPLASH BASIN 100.00|LB $10.00 $1,000.00
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 171,956.00|LB $1.86 $319,928.73
4155.55 EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX 34.00/LB $10.00 $340.00
4157.00 REINFORCING STEEL FOR COLLARS 6,121.00|LB $11.07 $67,763.70
4159.00 REINFORCING STEEL FOR RETAINING WALL AND STEP 1,470.00|LB $1.78 $2,616.60
4180.00 CONCRETE COLLAR 4.00 EACH $892.00 $3,568.00
4200.24 24" AUTOMATIC FLOOD CONTROL GATE 4.00 EACH $1,650.00 $6,600.00
4200.30 30" AUTOMATIC FLOOD CONTROL GATE 1.00|EACH $2,350.00 $2,350.00
4210.18 BAR GRATE FOR 18" FLARED-END SECTION 1.00|EACH $265.00 $265.00
4230.12 BAR GRATE FOR 12" CONCRETE FLARED-END SECTION 3.00|[EACH $640.00 $1,920.00
4230.15 BAR GRATE FOR 15" CONCRETE FLARED-END SECTION 1.00|EACH $600.00 $600.00
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION 2.00|[EACH $500.01 $1,000.01
4310.12 12" FLARED-END SECTION 2.00|EACH $231.55 $463.10
4310.15 15" FLARED-END SECTION 45.00 EACH $545.83 $24,562.44
4310.18 18" FLARED-END SECTION 74.00 EACH $395.89 $29,296.22
4310.24 24" FLARED-END SECTION 66.00 EACH $384.58 $25,382.36
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4310.30 30" FLARED-END SECTION 7.00|[EACH $741.22 $5,188.56
4310.36 36" FLARED-END SECTION 19.00|EACH $736.31 $13,989.86
4310.42 42" FLARED-END SECTION 2.00|[EACH $1,365.93 $2,731.86
4310.48 48" FLARED-END SECTION 5.00|EACH $1,292.00 $6,460.00
4310.54 54" FLARED-END SECTION 2.00|[EACH $1,300.00 $2,600.00
4320.18 18" ROUND EQUIVALENT FLARED-END SECTION 3.00|[EACH $573.30 $1,719.90
4320.30 30" ROUND EQUIVALENT FLARED-END SECTION 11.00|EACH $515.54 $5,670.92
4320.36 36" ROUND EQUIVALENT FLARED-END SECTION 6.00|[EACH $583.67 $3,502.00
4320.42 42" ROUND EQUIVALENT FLARED-END SECTION 2.00|[EACH $1,421.46 $2,842.92
4320.54 54" ROUND EQUIVALENT FLARED-END SECTION 2.00|EACH $1,129.00 $2,258.00
4325.18 18" SAFETY SLOPED END SECTION 6.00|[EACH $1,773.33 $10,640.00
4325.30 30" SAFETY SLOPED END SECTION 1.00|EACH $4,800.00 $4,800.00
4350.18 18" CORRUGATED METAL PIPE 150.00|LF $52.67 $7,900.80
4350.24 24" CORRUGATED METAL PIPE 3,123.00|LF $26.00 $81,188.00
4350.84 84" CORRUGATED METAL PIPE 650.00|LF $175.00 $113,750.00
4355.32 132" STRUCTURAL PLATE PIPE 12.00|LF $4,687.14 $56,245.68
4360.08 8" METAL FLARED-END SECTION 6.00|[EACH $137.00 $822.00
4360.12 12" METAL FLARED-END SECTION 6.00|[EACH $159.52 $957.14
4360.15 15" METAL FLARED-END SECTION 10.00|EACH $322.91 $3,229.10
4360.18 18" METAL FLARED-END SECTION 60.00 EACH $382.13 $22,928.04
4360.24 24" METAL FLARED-END SECTION 192.00 EACH $382.50 $73,440.20
4360.30 30" METAL FLARED-END SECTION 37.00 EACH $481.69 $17,822.50
4360.36 36" METAL FLARED-END SECTION 56.00 EACH $670.99 $37,575.57
4360.42 42" METAL FLARED-END SECTION 19.00|EACH $1,134.06 $21,547.10
4360.48 48" METAL FLARED-END SECTION 30.00 EACH $1,136.82 $34,104.72
4360.54 54" METAL FLARED-END SECTION 5.00|EACH $1,547.60 $7,738.00
4360.60 60" METAL FLARED-END SECTION 21.00 EACH $1,918.83 $40,295.48
4360.72 72" METAL FLARED-END SECTION 6.00|[EACH $2,073.69 $12,442.14
4362.18 INSTALL 18" METAL FLARED-END SECTION 1.00|EACH $175.00 $175.00
4362.24 INSTALL 24" METAL FLARED-END SECTION 1.00|EACH $222.00 $222.00
4362.36 INSTALL 36" METAL FLARED-END SECTION 1.00|EACH $2,200.00 $2,200.00
4390.18 18" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00|EACH $430.00 $430.00
4390.24 24" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00|[EACH $511.46 $1,022.92
4390.30 30" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 3.00|[EACH $572.00 $1,716.00
4390.48 48" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 4.00 EACH $1,083.00 $4,332.00
4390.60 60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00|EACH $1,800.00 $3,600.00
4450.18 18" REINFORCED CONCRETE PIPE 91.00|LF $88.00 $8,008.00
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4450.30 30" REINFORCED CONCRETE PIPE 8.00|LF $210.00 $1,680.00
4450.48 48" REINFORCED CONCRETE PIPE 20.00|LF $285.00 $5,700.00
4460.12 12" CONCRETE FLARED-END SECTION 2.00|[EACH $550.00 $1,100.00
4460.15 15" CONCRETE FLARED-END SECTION 3.00|[EACH $528.76 $1,586.27
4460.18 18" CONCRETE FLARED-END SECTION 18.00|EACH $830.46 $14,948.28
4460.24 24" CONCRETE FLARED-END SECTION 16.00|EACH $822.82 $13,165.12
4460.30 30" CONCRETE FLARED-END SECTION 23.00 EACH $1,014.70 $23,338.07
4460.36 36" CONCRETE FLARED-END SECTION 9.00|EACH $1,397.55 $12,577.99
4460.42 42" CONCRETE FLARED-END SECTION 8.00|[EACH $1,463.96 $11,711.65
4460.48 48" CONCRETE FLARED-END SECTION 14.00|EACH $1,974.12 $27,637.68
4461.12 INSTALL 12" CONCRETE FLARED-END SECTION 3.00|[EACH $320.00 $960.00
4461.18 INSTALL 18" CONCRETE FLARED-END SECTION 2.00|EACH $800.00 $1,600.00
4461.36 INSTALL 36" CONCRETE FLARED-END SECTION 1.00|EACH $1,985.00 $1,985.00
4465.18 INSTALL 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00|EACH $650.00 $1,300.00
4465.24 INSTALL 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00|EACH $750.00 $750.00
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00|EACH $434.95 $869.90
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00|[EACH $622.00 $1,244.00
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00|EACH $1,458.00 $2,916.00
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00|EACH $1,600.00 $1,600.00
4600.12 12" REINFORCED CONCRETE SEWER PIPE 185.00|LF $45.00 $8,325.00
4600.15 15" REINFORCED CONCRETE SEWER PIPE 58.00|LF $64.83 $3,759.87
4600.18 18" REINFORCED CONCRETE SEWER PIPE 66.00|LF $59.83 $3,948.57
4600.24 24" REINFORCED CONCRETE SEWER PIPE 156.00|LF $65.00 $10,140.00
4600.36 36" REINFORCED CONCRETE SEWER PIPE 904.00|LF $97.78 $88,394.56
4605.18 18" ROUND EQUIVALENT REINFORCED CONCRETE SEWER PIPE 32.00|LF $70.00 $2,240.00
4605.24 24" ROUND EQUIVALENT REINFORCED CONCRETE SEWER PIPE 64.00|LF $90.00 $5,760.00
4670.05 CULVERT SANDFILL 622.40/CY $120.50 $74,997.52
4731.04 4" SANITARY SEWER PIPE 1,050.00|LF $28.68 $30,110.00
4731.08 8" SANITARY SEWER PIPE 1,658.60|LF $36.67 $60,825.20
4731.10 10" SANITARY SEWER PIPE 24.20|LF $44.00 $1,064.80
4731.15 15" STORM SEWER PIPE 37.00|LF $69.00 $2,553.00
4731.17 16" STORM SEWER PIPE 92.00|LF $120.00 $11,040.00
4731.18 18" STORM SEWER PIPE 123.00|LF $110.00 $13,530.00
4732.04 4" P.V.C. SANITARY SEWER PIPE 1,550.00|LF $27.00 $41,850.00
4732.06 6" P.V.C. SANITARY SEWER PIPE 234.00|LF $29.00 $6,786.00
4732.08 8" P.V.C. SANITARY SEWER PIPE 1,300.00|LF $38.00 $49,400.00
4732.10 10" P.V.C. SANITARY SEWER PIPE 473.00|LF $46.00 $21,758.00
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4732.15 15" P.V.C. SANITARY SEWER PIPE 85.00|LF $145.00 $12,325.00
4732.16 15" P.V.C. SANITARY SEWER PLUG 1.00|EACH $250.00 $250.00
4732.18 18" P.V.C. SANITARY SEWER PIPE 136.00|LF $115.00 $15,640.00
4732.19 18" P.V.C. SANITARY SEWER PLUG 1.00|EACH $375.00 $375.00
4732.21 21" P.V.C. SANITARY SEWER PIPE 105.00|LF $195.00 $20,475.00
4732.22 21" P.V.C. SANITARY SEWER PLUG 1.00|EACH $575.00 $575.00
4733.08 8" DIP SEWER FORCEMAIN 1,026.00|LF $34.00 $34,884.00
4741.00 FORCE MAIN CLEAN OUT ASSEMBLY 14.00|EACH $3,340.00 $46,760.00
4741.08 8" FORCE MAIN 1,505.00|LF $34.00 $51,170.00
4741.12 12" FORCE MAIN 30.00|LF $100.00 $3,000.00
4741.14 14" FORCE MAIN 503.00|LF $53.00 $26,659.00
4741.16 16" FORCE MAIN 608.00| LF $61.00 $37,088.00
4762.08 8" DUCTILE IRON SEWER PIPE 99.00|LF $59.00 $5,841.00
4762.10 10" DUCTILE IRON SEWER PIPE 38.00|LF $67.00 $2,546.00
4762.12 12" DUCTILE IRON SEWER PIPE 33.20|LF $85.00 $2,822.00
4763.00 BYPASS PUMPING 2.00|LS $4,226.00 $8,452.00
4763.10 SEWER CLEANOUT 3.00|[EACH $940.00 $2,820.00
4763.26 UNDERDRAIN HEADWALL 2.00|EACH $800.00 $1,600.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN 4,249.00 LF $12.03 $51,100.00
4764.35 4" PERFORATED PIPE UNDERDRAIN 100,916.00|LF $6.12 $617,812.21
4764.36 6" NONPERFORATED PIPE UNDERDRAIN 1,100.00|LF $14.00 $15,400.00
4764.37 6" PERFORATED PIPE UNDERDRAIN 2,167.00|LF $2.30 $4,984.10
4790.02 EXTERNAL FRAME SEALS 21.00 EACH $404.57 $8,496.00
4790.10 SANITARY MANHOLE 6.00|EACH $3,926.67 $23,560.00
4790.11 SANITARY MANHOLE 1.00|EACH $3,060.00 $3,060.00
4790.12 SANITARY MANHOLE 1.00|EACH $3,060.00 $3,060.00
4790.13 SANITARY MANHOLE 1.00|EACH $3,060.00 $3,060.00
4790.14 SANITARY MANHOLE 1.00|EACH $3,060.00 $3,060.00
4795.04 8" X4" P.V.C. WYE 21.00 EACH $375.00 $7,875.00
4795.06 8" X 6" P.V.C. WYE 1.00|EACH $375.00 $375.00
4795.14 10" X 4" P.V.C. WYE 10.00|EACH $400.00 $4,000.00
4795.94 16" PLUG 1.00|EACH $845.00 $845.00
4795.99 4" PLUG 5.00|[EACH $250.00 $1,250.00
4796.00 6" PLUG 11.00|EACH $270.45 $2,975.00
4802.01 LEVEE GATE 2.00|[EACH $1,600.00 $3,200.00
4803.06 6" P.V.C. PIPE 878.00 LF $6.98 $6,128.44
4805.16 16" STEEL CASING 180.00|LF $182.70 $32,886.00
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4852.42 JACKING 42" STORM SEWER PIPE, TYPE 69.00|LF $1,300.00 $89,700.00
4875.24 JACKING 24" STORM SEWER PIPE, TYPE 1 CLASS IV 79.00|LF $303.13 $23,947.27
4875.30 JACKING 30" STORM SEWER PIPE, TYPE 1 CLASS IV 128.00|LF $366.00 $46,848.00
4880.12 JACKING 12" CULVERT PIPE, TYPE 2 CLASS IV 62.00|LF $324.03 $20,089.86
4880.15 JACKING 15" CULVERT PIPE, TYPE 2 CLASS IV 75.00|LF $261.52 $19,614.00
4880.18 JACKING 18" CULVERT PIPE, TYPE 2 CLASS IV 250.00|LF $503.80 $125,950.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 350.00|LF $289.77 $101,421.15
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV 262.00|LF $410.50 $107,551.82
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV 250.00|LF $359.40 $89,850.00
4880.42 JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV 65.00|LF $475.08 $30,880.20
4880.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV 490.00|LF $706.81 $346,338.69
4885.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS V 116.00|LF $440.00 $51,040.00
4890.36 JACKING 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 22.00|LF $1,400.00 $30,800.00
4900.21 CATCH BASIN 1.00|EACH $1,400.00 $1,400.00
4900.24 AREA INLET SEDIMENT FILTER 47.00 EACH $334.67 $15,729.66
4900.25 CURB INLET SEDIMENT FILTER 850.00 EACH $145.87 $123,986.45
4900.26 CONCRETE HEADWALL 1.00|EACH $3,500.00 $3,500.00
4900.27 CURB INLET SEDIMENT FILTER 436.00|LF $16.33 $7,122.00
4900.55 INSTALL 2.00|[EACH $11,000.00 $22,000.00
4900.56 ADJUST 118.00 EACH $633.29 $74,728.22
4910.25 DEWATERING 3,243.00|LF $79.17 $256,750.00
5811.04 WOOD DECK 1.00|LS $36,000.00 $36,000.00
5850.00 TRASH ENCLOSURE 2.00|[EACH $1,617.50 $3,235.00
5850.10 BIKE RACK 1.00|EACH $1,278.75 $1,278.75
5850.12 BENCH 5.00|[EACH $1,367.50 $6,837.50
5899.41 PAINTING 10.00|EACH $670.00 $6,700.00
5899.50 PIPE RAILING 200.00|LF $29.90 $5,980.00
6000.10 ABUTMENT NO.1 EXCAVATION 38.00|LS $7,768.70 $295,210.52
6000.11 ABUTMENT NO.2 EXCAVATION 37.00|LS $7,603.54 $281,331.15
6000.20 PIER NO.1 EXCAVATION 9.00|LS $19,718.41 $177,465.66
6000.21 PIER NO.2 EXCAVATION 1.00]LS $22,000.00 $22,000.00
6000.60 PIER NO.1 EXCAVATION 3.00|LS $21,284.90 $63,854.70
6000.61 PIER NO.2 EXCAVATION 3.00/LS $15,284.90 $45,854.70
6001.00 BENT NO.1 EXCAVATION 5.00|LS $9,500.00 $47,500.00
6001.01 BENT NO.2 EXCAVATION 5.00|LS $9,500.00 $47,500.00
6001.50 BENT NO.1 EXCAVATION 2.00|LS $7,500.00 $15,000.00
6001.51 BENT NO.2 EXCAVATION 2.00/LS $7,500.00 $15,000.00
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6004.00 SAND FILL 75.00/CY $19.74 $1,480.50
6004.48 BRIDGE JOINT NOSING 1,163.60|CF $574.91 $668,961.13
6004.60 EXPANSION JOINT REPAIR 9.40|LF $100.00 $940.00
6004.98 ASPHALT PLUG JOINT SYSTEM 750.70|LF $219.32 $164,641.35
6005.13 DECK JOINT SEAL, TYPE IV 334.80|LF $750.00 $251,100.00
6005.28 PREFORMED SILICONE JOINT, TYPE B 2,058.00|LF $54.00 $111,128.01
6005.31 PREFORMED SILICONE JOINT, TYPE A 1,838.60|LF $84.92 $156,141.20
6005.32 PREFORMED EXPANSION JOINT, TYPE A 911.00|LF $70.63 $64,342.60
6005.33 PREFORMED EXPANSION JOINT, TYPE B 524.30|LF $40.12 $21,036.10
6005.35 PRECOMPRESSED POLYURETHANE FOAM JOINT 43.00|LF $125.00 $5,375.00
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 964.70|LF $130.15 $125,556.60
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPEB 549.30|LF $57.99 $31,854.20
6005.60 ELASTOMERIC BEARING 20.00 EACH $508.00 $10,160.00
6005.65 EXPANSION BEARING, PTFE TYPE 159.00 EACH $1,578.48 $250,977.94
6005.78 EXPANSION BEARING, TFE TYPE 28.00 EACH $985.13 $27,583.68
6005.83 FIXED BEARING 105.00 EACH $432.69 $45,432.18
6005.95 RESETTING BEARING DEVICE 20.00 EACH $6,600.00 $132,000.00
6006.55 DIAMOND GRINDING AND TEXTURING CONCRETE BRIDGE DECK 1,451.00|SY $9.45 $13,711.95
6006.56 BRIDGE DECK GROOVING 19,853.50|SY $4.55 $90,236.69
6007.01 CLASS | REPAIR 3,333.70|SY $26.26 $87,539.00
6007.02 CLASS Il REPAIR 537.60|SY $337.43 $181,405.00
6007.03 CLASS |1l REPAIR 20.00|SY $497.50 $9,950.00
6007.12 CONCRETE BRIDGE DECK REPAIR 2,119.00|SY $288.23 $610,749.02
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH 3,448.90|SY $255.74 $882,036.10
6007.23 BRIDGE DECK REPAIR, FULL DEPTH 145.00|SY $500.01 $72,501.00
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF 2,302.30|SY $51.95 $119,614.96
6008.47 PLACING, FINISHING AND CURING CONCRETE OVERLAY-47B-OL 815.60|SY $90.57 $73,870.50
6008.60 HIGH FRICTION SURFACE TREATMENT(1-LAYER) 67,537.00|SY $18.93 $1,278,736.75
6008.61 HIGH FRICTION SURFACE TREATMENT(2-LAYER) 18,300.00|SY $47.00 $860,100.00
6008.62 SURFACE REPAIR 16.00|SY $575.00 $9,200.00
6009.95 CLASS 47B-HE-5000 CONCRETE FOR BRIDGE 80.20|/CY $1,700.00 $136,340.00
6010.03 LIGHTWEIGHT CONCRETE 538.00|CY $190.00 $102,220.00
6010.05 ULTRA-HIGH PERFORMANCE CONCRETE FOR BRIDGE 192.30|LF $200.00 $38,460.00
6010.12 CLASS 47B-4000 CONCRETE FOR BRIDGE 631.60|CY $688.91 $435,112.40
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 4,972.48 CY $566.88 $2,818,778.29
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 12,791.50|CY $698.45 $8,934,260.28
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION 8.50/ CY $815.00 $6,927.50
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6010.78 CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL 1.10|CY $1,420.00 $1,562.00
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 2,649.20|LS/CY $1,430.44 $3,789,513.54
6011.25 NU-DECK PANELS 331.80|LS/CY $1,837.21 $609,587.00
6013.77 POST-TENSIONING 1.00|LS $110,982.00 $110,982.00
6016.02 CONCRETE FOR OVERLAYS-SF 141.80|/CY $612.58 $86,863.21
6016.06 CONCRETE FOR OVERLAYS-47B-OL 45.40|CY $1,410.02 $64,015.00
6016.20 MULTI-LAYER EPOXY POLYMER OVERLAY 33,441.20|SY $49.76 $1,663,984.26
6019.98 GFRP REINFORCING 22,874.00|LF $2.40 $54,897.60
6020.00 REINFORCING STEEL FOR BRIDGE 272,132.00|LB $1.11 $301,794.25
6020.03 EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL 112.00|LB $5.10 $571.20
6030.00 PREPARATION OF BRIDGE AT STATION 83.00 EACH $71,033.98 $5,895,820.53
6030.01 PREPARATION OF BRIDGE AT STATION 2.00|EACH $13,625.00 $27,250.00
6030.02 PREPARATION OF BRIDGE AT STATION 2.00|[EACH $24,825.00 $49,650.00
6030.03 PREPARATION OF BRIDGE AT STATION 2.00|EACH $58,825.00 $117,650.00
6030.04 PREPARATION OF BRIDGE AT STATION 2.00|[EACH $13,325.00 $26,650.00
6030.05 PREPARATION OF BRIDGE 2.00|[EACH $33,334.00 $66,668.00
6030.06 PREPARATION OF BRIDGE 1.00|EACH $15,668.00 $15,668.00
6030.07 PREPARATION OF BRIDGE 2.00|EACH $18,500.00 $37,000.00
6040.00 REMOVE STRUCTURE 22.00 EACH $42,977.91 $945,514.00
6040.01 REMOVE STRUCTURE 2.00|EACH $13,096.50 $26,193.00
6040.02 REMOVE STRUCTURE 1.00|EACH $16,193.00 $16,193.00
6040.03 REMOVE STRUCTURE 1.00|EACH $18,917.00 $18,917.00
6040.04 REMOVE STRUCTURE 1.00|EACH $18,917.00 $18,917.00
6040.40 HYDRO-DEMOLITION 269.30|SY $150.00 $40,395.00
6040.41 HYDRO-DEMOLITION DEMONSTRATION 1.00]LS $10,000.00 $10,000.00
6052.51 ACCESS BRIDGE 3.00|LS $16,442.67 $49,328.01
6052.52 ACCESS BRIDGE 3.00/LS $16,442.67 $49,328.01
6052.55 ACCESS CROSSING 9.00|LS $10,056.67 $90,510.00
6061.01 TREATED TIMBER 2,951.00|LF $24.00 $70,824.00
6061.02 TREATED TIMBER 154.00|LF $80.00 $12,320.00
6070.50 PEDESTRIAN BRIDGE 4.00|LS $228,056.25 $912,225.00
6070.51 PEDESTRIAN BRIDGE 1.00|LS $56,100.00 $56,100.00
6071.10 STEEL SUPERSTRUCTURE AT STATION 623,090.00|LS/LB $1.60 $995,000.00
6071.11 STEEL SUPERSTRUCTURE AT STATION 126,200.00|LS/LB $2.46 $310,000.00
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 60,623.00|LB $3.38 $205,077.75
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 30,693.00|LB $7.46 $229,075.00
6086.00 STRUCTURAL STEEL 3,005.00/LB $3.37 $10,119.65
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6095.00 STEEL DIAPHRAGM 16.00|EACH $834.42 $13,350.72
6100.00 FLOOR DRAINS 87.00 EACH $1,505.52 $130,980.00
6103.00 GEOGRID 110,911.00|SY $2.50 $276,746.22
6103.01 GEOGRID 6,944.00|SY $2.43 $16,873.92
6104.00 BROKEN CONCRETE RIPRAP 2,082.00/ TON $25.01 $52,069.00
6105.01 ROCK RIPRAP, TYPE A 1,360.00 TON $69.22 $94,140.49
6105.02 ROCK RIPRAP, TYPE B 12,810.40/TON $60.62 $776,523.65
6105.03 ROCK RIPRAP, TYPE C 3,446.00/ TON $67.35 $232,098.70
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 8,152.00|SY $5.75 $46,895.45
6106.20 REMOVE AND REPLACE RIPRAP 5.00/ TON $80.00 $400.00
6107.00 CONCRETE SLOPE PROTECTION 3,675.00|SY $74.18 $272,621.52
6131.23 PENETRATING CONCRETE SEALER 193,118.00|SF $2.75 $531,568.43
6131.50 EPOXY COATED REINFORCING STEEL 3,229,158.00|LB $1.21 $3,906,412.35
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION 2,970.00/LB $4.10 $12,177.00
6133.00 MEMBRANE WATERPROOFING 39,124.30|SY $28.50 $1,115,158.08
6133.08 COLD LIQUID - APPLIED MEMBRANE WATERPROOFING 53,672.00|SF $8.82 $473,571.00
6133.13 ANTI-GRAFFITI COATING 1.00]LS $24,000.00 $24,000.00
6139.50 SUBSURFACE DRAINAGE MATTING 2,705.00|SY $43.61 $117,974.50
6139.60 FIBER REINFORCED POLYMER 465.00|SF $70.00 $32,550.00
6139.61 CARBON FIBER REINFORCED POLYMER 1,922.00|SF $94.18 $181,006.00
6180.00 PILE JACKET 44.00 EACH $1,600.00 $70,400.00
6200.00 CONCRETE PILING 1,200.00|LF $120.00 $144,000.00
6208.00 HELICAL PILE 84.00 EACH $4,132.14 $347,100.00
6208.02 HELICAL PILE 1,300.00|LF $31.20 $40,560.00
6210.12 HP 10 INCH X 42 LB STEEL PILING 5,080.00|LF $32.20 $163,576.00
6210.14 HP 12 INCH X 53 LB STEEL PILING 47,497.00|LF $42.80 $2,032,969.50
6210.50 PIPE PILING 37,080.00|LF $48.40 $1,794,666.30
6251.00 TEST PILE 15.00|EACH $6,203.38 $93,050.74
6310.00 STEEL SHEET PILING 56,642.00|SF $20.47 $1,159,530.50
6401.00 PEDESTRIAN BARRIER RAIL 1,445.30|LF $65.17 $94,191.20
6401.50 PEDESTRIAN BARRIER FENCE 560.00|LF $90.00 $50,400.00
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) 2,429.00|LF $41.01 $99,610.00
6404.17 7' PEDESTRIAN RAILING (CHAIN LINK TYPE) 1,340.00|LF $61.74 $82,731.60
6406.00 PEDESTRIAN HANDRAIL 1,004.70|LF $95.37 $95,817.75
6415.00 DRAINAGE SYSTEM AT STATION 4.00 EACH $12,500.00 $50,000.00
6430.00 PAINTING STRUCTURE AT 3.00|LS $102,550.00 $307,650.00
6430.50 PAINTING BEARINGS 126.00 EACH $962.70 $121,300.00
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6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 3.00/LS $18,833.33 $56,500.00
6510.55 TEMPORARY BRIDGE SHORING 4.00|LS $29,187.66 $116,750.63
6510.60 BRIDGE SHORING 6.00|LS $9,345.24 $56,071.42
6601.15 11/2"" CONDUIT IN BRIDGE 782.00 LF $12.91 $10,096.56
6602.12 ANTI-ICING SYSTEM 1.00|[EACH | $526,128.00 $526,128.00
6602.31 CONCRETE COATING 1.00|LS $12,590.04 $12,590.04
6602.35 SPECIAL SURFACE COATING 1.00]LS $57,000.00 $57,000.00
6610.45 STRIP SEALS 43.60|LF $469.00 $20,448.40
6614.10 TEMPORARY SUPPORTS 108.00 EACH $9,296.30 $1,004,000.00
6615.40 TIMBER PILE REPAIR 10.00|EACH $1,130.00 $11,300.00
6617.02 ABUTMENT REPAIR 3.80|SF $180.00 $684.00
6617.25 CONCRETE REPAIR 5,243.00|SF $148.43 $778,214.50
6617.29 CONCRETE REPAIR 310.00|SF $313.72 $97,254.60
6618.20 GIRDER REPAIR 6.00|[EACH $4,950.00 $29,700.00
6619.50 REPAIR FLOOR DRAIN 64.00 EACH $1,054.22 $67,470.00
6652.00 SHOTCRETE FOR CURBS 552.00|SF $45.00 $24,840.00
6670.10 CRACK ARRESTING HOLE 35.00 EACH $2,400.00 $84,000.00
6801.28 CRACK EPOXY INJECTION 1,265.00|LF $84.18 $106,491.35
6960.11 BRIDGE APPROACH REPAIR 1,235.00|SY $303.28 $374,554.12
6960.15 BRIDGE APPROACH REPAIR 192.08|CY $1,058.18 $203,255.61
6990.07 REINSTALL 1.00]LS $2,220.00 $2,220.00
7001.50 CULVERT MOUNTED GUARDRAIL POST 50.00 EACH $487.36 $24,368.00
7011.20 W-BEAM GUARDRAIL 34,141.25|LF $23.95 $817,643.82
7011.25 W-BEAM BRIDGE RAIL 87.50|LF $431.00 $37,712.50
7011.30 THRIE-BEAM GUARDRAIL 2,124.55|LF $31.51 $66,954.90
7011.60 TUBULAR THRIE-BEAM 115.30|LF $150.00 $17,295.00
7015.00 CABLE GUARDRAIL 53,232.00|LF $23.01 $1,224,866.70
7017.00 REMOVE GUARDRAIL 154,047.64|LF $3.02 $465,526.62
7017.50 REMOVE & SALVAGE GUARDRAIL 8,533.50|LF $5.50 $46,968.80
7018.01 RESET GUARDRAIL 3,129.50|LF $30.36 $95,026.00
7019.50 IMPACT ATTENUATOR 18.00|EACH $14,645.31 $263,615.54
7019.65 RELOCATE IMPACT ATTENUATOR 6.00|EACH $2,851.25 $17,107.50
7019.70 REMOVE IMPACT ATTENUATOR 3.00|[EACH $1,766.67 $5,300.00
7020.00 BRIDGE APPROACH SECTIONS 352.00 EACH $2,234.58 $786,573.48
7020.05 BRIDGE APPROACH SECTIONS 1.00|EACH $900.00 $900.00
7020.30 BRIDGE APPROACH SECTION (MODIFIED) 8.00|EACH $3,072.00 $24,576.00
7020.60 SPECIAL BRIDGE APPROACH SECTION 2.00|[EACH $1,234.00 $2,468.00
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7020.61 THRIE-BEAM BRIDGE APPROACH SECTION 6.00|[EACH $2,266.67 $13,600.00
7022.00 END ANCHORAGE ASSEMBLY 35.00 EACH $1,552.34 $54,332.04
7022.50 BULLNOSE-12.5' 21.00 EACH $6,083.33 $127,750.00
7023.00 TERMINAL ANCHORAGE SECTIONS 230.00 EACH $2,971.17 $683,370.00
7023.25 CABLE GUARDRAIL TO W-BEAM TRANSITION SECTION 1.00|EACH $2,600.00 $2,600.00
7024.00 INTERMEDIATE ANCHORAGE SECTIONS 1.00|EACH $5,525.00 $5,525.00
7024.25 GUARDRAIL END TREATMENT, TYPE | 133.00 EACH $2,457.63 $326,865.32
7024.27 GUARDRAIL END TREATMENT, TYPE 11 273.00 EACH $2,274.32 $620,888.05
7024.50 GUARDRAIL END TREATMENT 4.00 EACH $1,779.51 $7,118.05
7025.48 GUARDRAIL POSTS 14.00|EACH $455.00 $6,370.00
7026.05 W-THRIE BEAM TRANSITION SECTION 4.00 EACH $775.00 $3,100.00
7100.00 RIGHT-OF-WAY FENCE 2,975.00|LF $5.27 $15,690.70
7103.00 END POSTS 8.00|[EACH $193.06 $1,544.50
7104.00 PULL POSTS 20.00 EACH $206.25 $4,125.00
7105.00 CORNER POSTS 8.00|[EACH $263.13 $2,105.00
7105.03 MASONRY COLUMN 2.00|EACH $11,957.00 $23,914.00
7106.20 20' VEHICLE GATE 2.00|[EACH $1,070.00 $2,140.00
7109.97 SECURITY FENCE 1.00|LS $7,335.00 $7,335.00
7110.00 TEMPORARY FENCE 6,996.00|LF $3.25 $22,745.85
7110.04 4 FOOT CHAIN-LINK FENCE 36.00|LF $50.00 $1,800.00
7110.05 5 FOOT CHAIN-LINK FENCE 22,965.00|LF $10.08 $231,487.20
7110.06 6 FOOT CHAIN-LINK FENCE 91.00|LF $29.00 $2,639.00
7110.87 6 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED 335.00|LF $117.00 $39,195.00
7115.04 END POST FOR 4 FOOT CHAIN-LINK FENCE 2.00|EACH $140.00 $280.00
7115.05 END POST FOR 5 FOOT CHAIN-LINK FENCE 26.00 EACH $99.75 $2,593.50
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 4.00 EACH $192.00 $768.00
7116.04 CORNER POST FOR 4 FOOT CHAIN-LINK FENCE 2.00|[EACH $140.00 $280.00
7116.05 CORNER POST FOR 5 FOOT CHAIN-LINK FENCE 45.00 EACH $121.81 $5,481.45
7116.06 CORNER POST FOR 6 FOOT CHAIN-LINK FENCE 4.00 EACH $228.00 $912.00
7117.04 PULL POST FOR 4 FOOT CHAIN-LINK FENCE 1.00|EACH $140.00 $140.00
7117.05 PULL POST FOR 5 FOOT CHAIN-LINK FENCE 45.00 EACH $119.71 $5,386.95
7130.00 BARBED WIRE FENCE 4,636.00 LF $3.80 $17,609.60
7130.10 FENCE 56.00|LF $67.60 $3,785.60
7130.85 VINYL FENCE 1,466.00|LF $35.90 $52,629.40
7130.90 4 FOOT ORNAMENTAL FENCE 405.00|LF $47.55 $19,257.75
7130.91 5 FOOT ORNAMENTAL FENCE 267.00|LF $68.80 $18,369.60
7130.95 WOOD FENCE 536.00|LF $34.24 $18,350.10
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7150.50 REMOVE AND RESET CHAIN-LINK FENCE 165.00|LF $15.47 $2,552.55
7151.00 REMOVE AND RESET FENCE 476.00|LF $6.63 $3,158.05
7151.01 REMOVE, SALVAGE AND RESET INTERSTATE CLOSURE GATE BASE 2.00|[EACH $1,000.00 $2,000.00
7151.60 REMOVE AND RESET STEEL GATE 2.00|EACH $750.00 $1,500.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION 5.00|[EACH $1,305.01 $6,525.04
7308.10 REMOVE SIGN 12.00|EACH $906.51 $10,878.06
7309.50 REMOVE AND REINSTALL SIGN STRUCTURE 4.00 EACH $226.90 $907.60
7310.05 REMOVE SIGN STRUCTURE 3.00|EACH $25,480.83 $76,442.50
7311.00 CONCRETE FOR FOUNDATION 260.92|CY $265.44 $69,257.34
7311.10 REINFORCING STEEL 28,000.00|LB $2.61 $72,965.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 6.00|[EACH $7,741.15 $46,446.87
7311.21 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00|[EACH $8,395.62 $25,186.87
7311.22 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00|EACH $8,578.87 $8,578.87
7311.23 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00|EACH $8,578.87 $8,578.87
7311.24 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00|EACH $8,578.87 $8,578.87
7311.25 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00|EACH $8,578.87 $8,578.87
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 4.00 EACH $70,091.29 $280,365.15
7312.01 OVERHEAD SIGN SUPPORT, LOCATION 3.00|EACH $60,300.00 $180,900.00
7312.02 OVERHEAD SIGN SUPPORT, LOCATION 1.00|EACH $86,584.07 $86,584.07
7312.03 OVERHEAD SIGN SUPPORT, LOCATION 1.00|EACH $87,799.50 $87,799.50
7312.04 OVERHEAD SIGN SUPPORT, LOCATION 1.00|EACH $42,243.30 $42,243.30
7312.05 OVERHEAD SIGN SUPPORT, LOCATION 1.00|EACH $85,565.53 $85,565.53
7312.06 OVERHEAD SIGN SUPPORT, LOCATION 1.00|EACH $54,702.09 $54,702.09
7312.07 OVERHEAD SIGN SUPPORT, LOCATION 1.00|EACH $56,067.14 $56,067.14
7312.30 SIGN SUPPORT, LOCATION 1.00|EACH $38,892.50 $38,892.50
7312.31 SIGN SUPPORT, LOCATION 1.00|EACH $38,892.50 $38,892.50
7316.00 SIGN 89.00 EACH $1,428.96 $127,177.00
7316.01 SIGN 8.00|[EACH $1,067.50 $8,540.00
7316.20 SIGN STRUCTURE BASE GROUT REPLACEMENT 28.00 EACH $1,690.71 $47,340.00
7319.90 INSTALL DYNAMIC MESSAGE SIGN 14.00|EACH $8,184.89 $114,588.42
7319.95 REMOVE DYNAMIC MESSAGE SIGN SYSTEM 10.00|EACH $6,395.14 $63,951.42
7320.07 OVERHEAD SIGN 1.00|EACH $380.00 $380.00
7320.50 STREET NAME SIGN 38.00 EACH $302.42 $11,492.00
7321.00 TYPE ASIGN 726.43|SF $30.49 $22,151.33
7321.05 INSTALL TYPE A SIGN 32.20|SF $165.06 $5,315.00
7322.00 TYPE B SIGN 2,302.00|SF $19.98 $45,994.73
7322.05 INSTALL TYPE B SIGN 452.00|SF $4.56 $2,061.12




English AUP Summary For January 1, 2014 thru December 31, 2014 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. |ITEM DESCRIPTION QUANTITY |UNITS| UNIT PRICE BID

7323.00 TYPE C SIGN 2,251.50|SF $24.40 $54,926.37
7333.00 SIGN POST 63.00 EACH $210.52 $13,263.00
7333.03 SIGN POST 36.00|LF $16.00 $576.00
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 22,296.00|LB $3.72 $82,994.08
7360.24 24" SIGN SUPPORT FOOTING 46.00 EACH $789.76 $36,328.78
7360.30 30" SIGN SUPPORT FOOTING 24.00 EACH $778.35 $18,680.40
7380.20 REMOVABLE BOLLARD 24.00 EACH $919.58 $22,070.00
7380.25 BOLLARD 6.00|[EACH $808.13 $4,848.76
7390.00 REMOVE SIGN AND POST 10.00|EACH $582.00 $5,820.00
7390.02 RELOCATE SIGN 4.00 EACH $128.75 $515.00
7390.10 REMOVE SIGN, POST, AND FOOTING 53.00 EACH $917.04 $48,603.30
7488.04 4" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 303,156.00|LF $0.98 $297,092.88
7488.05 4" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 178,593.00|LF $0.98 $175,021.14
7488.06 5" WHITE WET REFLECTIVE THERMOPLASTIC, GROOVED 131,400.00|LF $1.84 $242,090.00
7488.07 5" YELLOW WET REFLECTIVE THERMOPLASTIC, GROOVED 106,500.00|LF $2.40 $255,675.00
7489.07 5" YELLOW THERMOPLASTIC, GROOVED 2,600.00|LF $13.00 $33,800.00
7489.13 12" YELLOW THERMOPLASTIC, GROOVED 50.00|LF $23.00 $1,150.00
7489.24 24" WHITE THERMOPLASTIC, GROOVED 294.00|LF $33.41 $9,822.00
7489.30 PREFORMED THERMOPLASTIC PAVEMENT MARKING 888.00|SF $15.00 $13,320.00
7495.04 4" WHITE PERMANENT PAVEMENT MARKING PAINT 996.00|LF $3.15 $3,139.50
7495.05 4" YELLOW PERMANENT PAVEMENT MARKING PAINT 1,861.00|LF $0.96 $1,780.25
7495.08 8" WHITE PERMANENT PAVEMENT MARKING PAINT 357.00|LF $2.59 $924.63
7495.11 12" PERMANENT PAVEMENT MARKING, PAINT 19,050.00|LF $1.00 $19,050.00
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT 1,480.00|LF $2.50 $3,695.00
7495.24 24" WHITE PERMANENT PAVEMENT MARKING PAINT 144.00|LF $4.00 $576.00
7495.54 5" PERMANENT PAVEMENT MARKING PAINT 785,700.00|LF $0.20 $157,310.00
7500.17 HANDICAPPED SYMBOL, TYPE PAINT 7.00|[EACH $100.00 $700.00
7500.37 ONLY 9.00|EACH $577.52 $5,197.68
7500.40 HANDICAPPED SYMBOL 2.00|[EACH $423.00 $846.00
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 30.00 EACH $630.00 $18,900.00
7500.45 RAILROAD CROSSING SYMBOL 2.00|[EACH $1,160.00 $2,320.00
7500.47 STOP AHEAD SYMBOL 3.00|[EACH $833.33 $2,500.00
7500.51 CROSSWALK LINE 148.00|LF $17.00 $2,516.00
7500.58 YIELD LINE, WET REFLECTIVE POLYUREA PAVEMENT MARKING,GROOVED 70.00 EACH $53.57 $3,750.00
7500.60 ARROW, POLYUREA PAVEMENT MARKING, GROOVED 47.00 EACH $401.60 $18,875.00
7500.63 ONLY, POLYUREA PAVEMENT MARKING, GROOVED 1.00|EACH $500.00 $500.00
7500.68 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING 3.00|[EACH $1,400.00 $4,200.00
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7500.78 BIKE SYMBOL BIKE 3.00|[EACH $120.00 $360.00
7500.79 BIKE SYMBOL STOP 3.00|[EACH $120.00 $360.00
7500.81 BIKE SYMBOL, PREFORMED THERMOPLASTIC 2.00|[EACH $850.00 $1,700.00
7500.95 LEFT ARROW 33.00 EACH $357.51 $11,797.72
7500.96 RIGHT ARROW 18.00|EACH $431.68 $7,770.32
7500.97 RIGHT/THRU ARROW 1.00|EACH $551.27 $551.27
7500.98 WRONG WAY ARROW 8.00|[EACH $624.78 $4,998.24
7500.99 THRU ARROW 19.00|EACH $446.27 $8,479.13
7503.04 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 740.00|LF $3.80 $2,812.00
7503.50 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 14,495.00|LF $3.15 $45,659.25
7503.51 5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 74,482.00|LF $3.15 $234,618.30
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 350.00|LF $8.90 $3,115.00
7508.16 12" WHITE PREFORMED PAVEMENT MARKING 300.00|LF $14.85 $4,455.60
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 702.00|LF $25.91 $18,189.60
7515.00 5" WHITE/BLACK WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 12,800.00|LF $1.31 $16,768.00
7515.03 5" BLACK POLYUREA PAVEMENT MARKING, GROOVED 129,790.00 LF $1.24 $160,464.90
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 4,737.00|LF $3.64 $17,230.90
7515.07 8" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 43.00|LF $40.00 $1,720.00
7515.11 5" BLACK POLYUREA PAVEMENT MARKING 500.00|LF $3.50 $1,750.00
7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED 613.00|LF $17.56 $10,765.00
7515.13 5" BLACK WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 18,000.00|LF $1.15 $20,700.00
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 1,852.00|LF $23.70 $43,891.00
7515.34 4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 153,200.00|LF $0.98 $150,136.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 388,550.00|LF $1.66 $644,411.00
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 1,390,421.00|LF $1.29 $1,794,208.30
7515.37 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING 34,650.00 LF $1.57 $54,440.00
7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 86,295.00|LF $7.68 $662,986.60
7515.39 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING 3,250.00|LF $5.81 $18,875.00
7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 8,245.00|LF $13.97 $115,150.00
7515.45 24" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 72.00|LF $18.50 $1,332.00
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 21,203.00|LF $4.31 $91,332.90
7516.12 12" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 49.00|LF $22.00 $1,078.00
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 5,960.00|LF $11.62 $69,249.00
7516.14 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING 3,500.00|LF $9.50 $33,250.00
7516.34 4" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 83,964.00 LF $0.98 $82,284.72
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 854,385.00|LF $1.31 $1,121,514.50
7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 257,100.00|LF $1.83 $470,186.00
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7516.37 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING 15,475.00|LF $2.05 $31,650.75
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 5,800.00|LF $14.59 $84,637.50
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 650.00|LF $3.00 $1,948.50
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 3,774.00|LF $4.30 $16,242.19
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 11,000.00|LF $2.97 $32,665.00
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 1,863.00|LF $3.74 $6,972.15
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVEL 1,050.00|LF $9.95 $10,452.50
7519.00 ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 14.00|EACH $266.25 $3,727.50
7519.10 ONLY, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 13.00|EACH $303.50 $3,945.50
7519.11 ONLY, PREFORMED PAVEMENT MARKING 7.00|[EACH $375.44 $2,628.10
7520.00 ARROW, PREFORMED PAVEMENT MARKING 144.00 EACH $488.03 $70,276.10
7520.02 CROSSWALK, PREFORMED PAVEMENT MARKING 870.00|LF $15.94 $13,868.28
7521.04 4" WHITE PREFORMED PAVEMENT MARKING 4,000.00|LF $2.65 $10,600.00
7521.24 24" WHITE PREFORMED PAVEMENT MARKING 3,426.00|LF $25.28 $86,610.60
7522.04 4" YELLOW PREFORMED PAVEMENT MARKING 22,000.00|LF $2.65 $58,300.00
7522.12 12" YELLOW PREFORMED PAVEMENT MARKING 1,400.00|LF $7.50 $10,500.00
7530.41 RAILROAD CROSSING SYMBOL THERMOPLASTIC PAVEMENT MARKING, GROOVED 4.00 EACH $885.00 $3,540.00
7530.44 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING 31.00 EACH $1,349.55 $41,836.05
7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, 7.00|[EACH $1,285.71 $9,000.00
TYPE 4, GROOVED
7541.15 5" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, 1,550.00|LF $5.40 $8,370.00
TYPE 4, GROOVED

7550.05 6" YELLOW EPOXY PAVEMENT MARKING 87.00|LF $15.00 $1,305.00
7550.06 6" WHITE EPOXY PAVEMENT MARKING 918.00|LF $9.00 $8,262.00
7550.12 12" WHITE EPOXY PAVEMENT MARKING 212.00|LF $11.00 $2,332.00
7550.33 EPOXY ARROW 2.00|[EACH $300.00 $600.00
7560.01 PAINT STRIPING 1,483.94 MILE $280.61 $416,413.94
7560.03 PAINT STRIPING 200.00|STA $10.00 $2,000.00
7560.05 PAINT STRIPING 200.00|STA $10.00 $2,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 22,259.00| GAL $9.58 $213,257.05
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 74,198.00 GAL $9.58 $710,869.85
7989.06 5" WHITE THERMOPLASTIC, GROOVED 5,500.00|LF $13.00 $71,500.00
8008.30 CHIP SEAL AGGREGATE 8,726.00|/CY $74.25 $647,915.00
8008.50 AGGREGATE FOR MICROSURFACING 2,390.00/ TON $35.00 $83,650.00
8010.03 CRUSHED ROCK FOR BASE COURSE 4,500.35|CY $56.80 $255,627.58
8022.00 HYDRATED LIME 12,587.93|TON $188.04 $2,367,038.96
8022.15 HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING 78,150.00 EACH $1.30 $101,824.00
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8022.20 HYDRATED LIME/WARM MIX ASPHALT 2,232,725.50 EACH $1.39 $3,111,256.96
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 1,080.00/CY $34.70 $37,476.80
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 13,139.00|/CY $30.06 $394,986.64
8028.01 FOUNDATION COURSE REPLACEMENT 1,032.54|CY $163.66 $168,989.07
8029.04 AGGREGATE FOUNDATION COURSE 4" 76.00|SY $36.00 $2,736.00
8029.25 FOUNDATION COURSE 1,364,950.00|SY $4.79 $6,542,135.89
8029.26 FOUNDATION COURSE 185,447.00|SY $3.99 $739,933.53
8029.84 BITUMINOUS FOUNDATION COURSE 4" 2,192.00|SY $4.50 $9,864.00
8032.04 CRUSHED CONCRETE FOUNDATION COURSE 4" 155,178.00|SY $0.63 $97,762.14
8060.05 GRANULAR SUBDRAIN 3,421.00 EACH $123.65 $423,017.94
8070.05 MINERAL FILLER FOR MICROSURFACING 49.00| TON $150.00 $7,350.00
8091.00 GRANULAR BACKFILL 12,067.30|CY $47.34 $571,297.02
8091.03 SELECT GRANULAR BACKFILL 1,088.00/ CY $26.56 $28,900.00
8092.03 AGGREGATE BEDDING 696.00 TON $14.05 $9,778.80
8101.50 STABILIZED SUBGRADE 1,631,333.00|SY $2.88 $4,702,560.56
8110.50 HYDRATED LIME SLURRY STABILIZATION 1,546.39|STA $875.90 $1,354,479.39
8111.00 SHOULDER SUBGRADE PREPARATION 1,062.33|STA $174.70 $185,588.50
8111.01 SHOULDER SUBGRADE PREPARATION 38.00|STA $160.00 $6,080.00
8111.20 SHOULDER SUBGRADE PREPARATION 6,466.00|SY $1.00 $6,466.00
9000.01 ASPHALTIC CONCRETE 304.00 TON $326.58 $99,280.00
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE 6,160.00/ TON $65.00 $400,400.00
9002.05 ASPHALTIC CONC FOR STATE MAINT PATCHING, TYPE SPH (0.5) 1,000.00 TON $23.37 $23,370.00
9002.06 ASPHALTIC CONCRETE FOR ST MAINT PATCHING, TYPE SPR (FINE) 3,000.00/ TON $35.00 $105,000.00
9002.09 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SLX 3,300.00/ TON $26.84 $88,563.00
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 65,150.00 TON $30.88 $2,012,157.00
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 200.00| TON $26.48 $5,296.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) 200.00| TON $54.15 $10,830.00
9002.51 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH (0.5) 4,000.00 TON $30.08 $120,330.00
9004.83 COLD IN-PLACE RECYCLING WITH FOAMED ASPHALT 1,443.04|STA $682.52 $984,902.36
9004.91 HOT IN-PLACE RECYCLING 915.00|STA $1,178.77 $1,078,574.55
9005.04 ASPHALTIC CONCRETE FOR PATCHING 50.00/ TON $100.00 $5,000.00
9005.23 ASPHALTIC CONCRETE, TYPE SPS 187,490.00 TON $24.82 $4,653,336.60
9005.70 ASPHALTIC CONCRETE, TYPE LC 25,845.00 TON $36.69 $948,341.10
9005.71 ASPHALTIC CONCRETE, TYPE SLX 284,695.00| TON $37.60 | $10,704,427.60
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,620,847.50 TON $33.37 | $54,086,103.06
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 42,680.00| TON $38.92 $1,661,282.80
9005.83 ASPHALTIC CONCRETE, TYPE SPH(0.375) 17,560.00/ TON $51.63 $906,650.00
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9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 178,220.00 TON $31.17 $5,554,726.10
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 281,170.00|SY $3.57 $1,004,738.56
9009.10 PLACEMENT OF ASPHALTIC CONCRETE FOR DITCH LINER 9,893.00|SY $6.17 $61,046.00
9009.15 MICROSURFACING PLACEMENT 427.15|STA $398.00 $170,005.70
9009.75 TEMPORARY SURFACING 32,951.00|SY $56.66 $1,866,968.57
9009.78 TEMPORARY SURFACING 33,773.00|SY $45.81 $1,547,111.36
9009.79 TEMPORARY SURFACING 5,809.00|SY $56.61 $328,832.00
9009.86 SURFACING 6" 142,900.00|SY $26.56 $3,795,403.36
9009.87 SURFACING 8" 19,127.00|SY $39.08 $747,517.19
9009.88 SURFACING 10" 43,157.00|SY $48.14 $2,077,680.49
9009.89 SURFACING 9" 19,400.00|SY $52.39 $1,016,434.61
9010.49 ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX 12,225.00/ TON $48.70 $595,303.00
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 38,890.00 TON $53.14 $2,066,770.80
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 1,700.00 TON $44.82 $76,188.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 4,700.00 TON $76.85 $361,173.00
9010.58 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5) 3,750.00/ TON $39.70 $148,883.00
9010.59 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.375) 200.00| TON $84.50 $16,900.00
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 6.40 TON $589.00 $3,769.60
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 2,968.30/ TON $707.47 $2,099,988.63
9021.01 PERFORMANCE GRADED BINDER (64-22) 853.08 TON $635.75 $542,344.97
9021.04 PERFORMANCE GRADED BINDER (70-28) 8.40/ TON $834.70 $7,011.48
9021.06 PERFORMANCE GRADED BINDER (70-34) 524.40/ TON $765.00 $401,166.00
9021.12 PERFORMANCE GRADED BINDER (52-34) 7,154.73| TON $628.13 $4,494,114.84
9021.13 PERFORMANCE GRADED BINDER (64-34) 79,296.20 TON $696.34 | $55,216,762.38
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 140,568.00 LF $4.99 $701,300.14
9033.00 CONSTRUCTING ASPHALTIC CONCRETE ISLAND NOSE 1.00|EACH $6,500.00 $6,500.00
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 64,959.40|SY $4.09 $265,440.37
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 82,115.00| GAL $2.29 $188,043.35
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION 378,877.00| GAL $2.12 $804,206.25
9053.00 TACK COAT 2,905,343.58| GAL $1.79 $5,208,731.82
9053.20 FOG SEAL 328,679.00| GAL $2.19 $721,043.76
9053.75 CHIP SEAL EMULSIFIED ASPHALT 351,060.00| GAL $3.59 $1,261,666.50
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING 88,760.00 GAL $3.28 $291,132.80
9110.01 RENTAL OF LOADER, FULLY OPERATED 11,010.00|HOUR $74.52 $820,499.35
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 5,945.00 HOUR $73.82 $438,838.90
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 11,030.00| HOUR $68.31 $753,490.70
9110.04 RENTAL OF SHEEPSFOOT ROLLER 200.00| HOUR $173.25 $34,650.00
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9110.05 RENTAL OF WHEEL TRACTOR, FULLY OPERATED 200.00|HOUR $147.00 $29,400.00
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 11,090.00 HOUR $78.42 $869,672.90
9110.12 RENTAL OF SCRAPER, FULLY OPERATED 200.00| HOUR $225.75 $45,150.00
9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 5,610.00( HOUR $127.64 $716,084.20
9111.00 WATER 17,396.85| MGAL $25.12 $437,032.44
9111.13 WATER FOR FLY ASH STABILIZED BITUMINOUS 1,171.00| MGAL $26.95 $31,559.50
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 1,395.00 MGAL $23.48 $32,748.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 119.00|STA $100.00 $11,900.00
9140.40 CRACK SEALING BITUMINOUS SURFACING 1,550,100.00|LF $0.70 $1,078,086.00
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT 69,360.00|SY $0.39 $27,050.40
9170.00 EARTH SHOULDER CONSTRUCTION 41,481.69|STA $108.01 $4,480,265.44
9170.50 MEDIAN CONSTRUCTION 124.59|STA $822.27 $102,442.90
9171.10 RECONSTRUCT GUTTER DEPRESSION 26.00 EACH $2,380.77 $61,900.00
9173.11 WIDENING 1,657.47|STA $49.11 $81,404.26
9173.15 TRENCHED WIDENING 14,936.36|STA $60.71 $906,751.35
9173.20 SUBGRADE PREPARATION 461,454.93|SY $2.33 $1,073,313.23
9179.20 COLD MILLING, CLASS 1 2,637.41|STA $212.27 $559,831.97
9179.23 COLD MILLING, CLASS 3 41,567.04|STA $299.39 | $12,444,697.47
9179.24 COLD MILLING, CLASS 4 1,087.15|STA $449.68 $488,874.03
9179.32 COLD MILLING, CLASS 2 5,868.00|SY $3.90 $22,885.20
9179.33 COLD MILLING, CLASS 3 321,402.00|SY $2.01 $645,278.72
9179.34 COLD MILLING, CLASS 4 81,826.00|SY $3.84 $314,346.08
9179.35 COLD MILLING, CLASS 5 191,212.00|SY $5.69 $1,087,711.72
9179.43 COLD MILLING, CLASS 3 12,782.69|STA $98.19 $1,255,176.18
9179.52 COLD MILLING, CLASS 3 93,952.00|SY $2.63 $246,859.80
9179.63 COLD MILLING, CLASS 3 2,167.29|STA $173.09 $375,141.56
9179.65 COLD MILLING, CLASS 3 1,197.72|STA $46.13 $55,246.44
9179.72 REMOVE ASPHALT SURFACE FROM BRIDGE 7,319.10|SY $11.63 $85,125.41
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 21.00 EACH $2,468.03 $51,828.66
9179.80 MILLING CONCRETE FOR INLAYS 29.00 EACH $2,801.72 $81,250.00
9179.84 MILLING CONCRETE FOR INLAYS 1,887.00|SY $12.60 $23,776.20
9185.50 MILLING CONCRETE CURB 1,243.00|LF $3.65 $4,536.95
9185.75 RUMBLE STRIPS 1,608.50|STA $15.06 $24,216.25
9185.76 RUMBLE STRIPS, ASPHALT 19,785.89|STA $9.41 $186,252.30
9185.77 RUMBLE STRIPS, CONCRETE 10,717.14|STA $23.29 $249,633.68
9185.85 RUMBLE STRIPS, ASPHALT 8" 10,423.13|STA $8.50 $88,548.48
9185.86 RUMBLE STRIPS, CONCRETE 8" 655.50|STA $25.08 $16,437.50
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9186.00 CONCRETE SURFACE MILLING 36,148.00|SY $4.84 $175,041.94
9186.02 CONCRETE SURFACE MILLING 63,781.00|SY $2.47 $157,409.58
9188.50 SURFACING UNDER GUARDRAIL 90,239.00|SY $32.08 $2,895,179.43
9190.00 FLY ASH STABILIZED BITUMINOUS 1,212.92|STA $700.62 $849,795.49
9190.12 CEMENT STABILIZED BITUMINOUS 1,356.90|STA $776.44 $1,053,549.01
9190.50 FLY ASH 47,440.17|TON $49.15 $2,331,495.06
9190.61 CEMENT 5,531.00/ TON $143.06 $791,286.25
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC 30,443.00|SY $2.54 $77,223.45
9300.37 RAP INCENTIVE PAYMENT FOR STATE MAINTENANCE PATCHING 120,135.00 EACH $1.00 $120,135.00
9300.38 RAP INCENTIVE PAYMENT 4,118,304.30|EACH $1.00 $4,118,304.30
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 29.00|LS $4,661.01 $135,169.32
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING 1/D 68.00|LS $4,858.50 $330,378.31
A001.01 PULL BOX, TYPE PB-1 62.00 EACH $921.18 $57,113.27
A001.02 PULL BOX, TYPE PB-1A 28.00 EACH $820.23 $22,966.32
A001.05 PULL BOX, TYPE PB-2 83.00 EACH $1,442.46 $119,724.56
A001.06 PULL BOX, TYPE PB-2A 10.00|EACH $1,228.86 $12,288.62
A001.12 PULL BOX, TYPE PB-5 117.00 EACH $490.89 $57,433.66
A001.16 PULL BOX, TYPE PB-6 57.00 EACH $679.25 $38,717.50
A001.21 PULL BOX, TYPE PB-10 1.00|EACH $2,871.00 $2,871.00
A001.35 PULL BOX, TYPE FOR-27 6.00|[EACH $750.00 $4,500.00
A001.36 PULL BOX, TYPE FOT-48 4.00 EACH $1,300.00 $5,200.00
A001.58 SPLICE CONDUIT 3.00|EACH $50.00 $150.00
A002.30 VEHICLE PRIORITY CONTROL SYSTEM 2.00|LS $6,453.00 $12,906.00
A002.31 VEHICLE PRIORITY CONTROL SYSTEM 1.00|LS $9,100.00 $9,100.00
A002.35 GPS SIGNAL PREEMPTION SYSTEM 3.00|[EACH $9,500.00 $28,500.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 61.00 EACH $852.15 $51,981.16
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 17.00|EACH $745.31 $12,670.21
A004.00 TRAFFIC SIGNAL, TYPE TS-1 14.00|EACH $681.43 $9,540.00
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 2.00|[EACH $1,571.00 $3,142.00
A004.09 TRAFFIC SIGNAL, TYPE TS-1C 2.00|EACH $1,107.80 $2,215.60
A004.13 TRAFFIC SIGNAL, TYPE TS-1LC 1.00|EACH $1,000.00 $1,000.00
A004.15 TRAFFIC SIGNAL, TYPE TS-1B 4.00 EACH $1,300.00 $5,200.00
A004.19 TRAFFIC SIGNAL, TYPE TS-1LF 2.00|[EACH $848.00 $1,696.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L 6.00|[EACH $876.43 $5,258.60
A004.22 TRAFFIC SIGNAL, TYPE TS-1LB 7.00|[EACH $1,011.43 $7,080.00
A004.23 TRAFFIC SIGNAL, TYPE TS-1RRB 2.00|[EACH $1,380.81 $2,761.62
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 2.00|[EACH $1,433.31 $2,866.62
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A004.30 TRAFFIC SIGNAL, TYPE TS-4 1.00|EACH $3,650.00 $3,650.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 14.00|EACH $528.29 $7,396.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 1.00|EACH $12,040.00 $12,040.00
A005.50 TRAFFIC SIGNAL CONTROLLER, TYPE NEMA 2.00|[EACH $20,000.00 $40,000.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 59.00 EACH $621.60 $36,674.18
A006.50 RADAR VEHICLE DETECTION SYSTEM 2.00|LS $26,002.50 $52,005.00
A006.51 RADAR VEHICLE DETECTION SYSTEM 1.00]LS $22,521.00 $22,521.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 51.00 EACH $223.27 $11,386.56
A006.76 PEDESTAL POLE, TYPE PP-4 5.00|[EACH $1,200.00 $6,000.00
A006.81 PEDESTAL POLE, TYPE PP-11 6.00|[EACH $727.00 $4,362.00
A006.83 PEDESTAL POLE, TYPE PP-12 4.00 EACH $976.54 $3,906.16
A006.84 PEDESTAL POLE, TYPE PP-10 11.00|EACH $971.09 $10,682.00
A006.85 PEDESTAL POLE, TYPE PP-10 4.00 EACH $715.00 $2,860.00
A006.87 PEDESTAL POLE, TYPE PP-13 4.00 EACH $997.54 $3,990.16
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 143.00 EACH $208.99 $29,886.23
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 60.00 EACH $251.13 $15,068.00
A007.08 VEHICLE DETECTOR, TYPE TD-3 11.00|EACH $797.35 $8,770.84
A007.15 VEHICLE DETECTOR, TYPE TD-5 10.00|EACH $290.55 $2,905.50
A007.16 VEHICLE DETECTOR, TYPE TD-5A 37.00 EACH $989.58 $36,614.52
A007.19 VEHICLE DETECTOR, TYPE TD-5B 2.00|[EACH $718.95 $1,437.90
A007.32 STREET LIGHTING UNIT 31.00 EACH $3,000.00 $93,000.00
A007.34 STREET LIGHTING UNIT 31.00 EACH $2,075.00 $64,325.00
A007.38 RADAR VEHICLE DETECTOR 5.00|[EACH $6,960.00 $34,800.00
A007.39 RADAR VEHICLE DETECTOR COMMUNICATION/POWER CABLE 361.00 LF $3.50 $1,263.50
A007.75 STREET LIGHTING UNIT, TYPE SL-D-40-12-0.40 45.00 EACH $2,500.00 $112,500.00
A007.78 STREET LIGHTING UNIT, TYPE SL-D-30-12-0.40 7.00|[EACH $2,300.00 $16,100.00
A007.82 STREET LIGHTING UNIT, TYPE SL-5-28-6&6-0.25 1.00|EACH $2,094.84 $2,094.84
A007.89 STREET LIGHTING UNIT, TYPE SL-S-30-6&6-0.25 8.00|EACH $2,115.84 $16,926.72
A007.97 STREET LIGHTING UNIT, TYPE SL-A-35-4-0.25 17.00|EACH $2,250.00 $38,250.00
A008.02 STREET LIGHTING UNIT, TYPE SL-A-35-2-0.25 6.00|[EACH $2,250.00 $13,500.00
A008.35 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.40 9.00|[EACH $2,400.00 $21,600.00
A008.44 STREET LIGHTING UNIT, TYPE SL-BT-40-4-0.40 2.00|EACH $2,896.00 $5,792.00
A008.50 STREET LIGHTING UNIT, TYPE SL-A-35-6-0.25 8.00|[EACH $2,762.52 $22,100.16
A008.66 STREET LIGHTING UNIT, TYPE SL-BT-35-12-0.25 7.00|[EACH $2,650.00 $18,550.00
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 12.00|EACH $3,073.33 $36,880.00
A009.06 STREET LIGHTING UNIT, TYPE SL-A-40-4-0.25 8.00|EACH $2,433.00 $19,464.00
A009.10 STREET LIGHTING UNIT, TYPE SL-A-40-10-0.25 18.00|[EACH $2,800.00 $50,400.00
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A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 72.00 EACH $2,342.05 $168,627.70
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 6.00|[EACH $2,800.00 $16,800.00
A009.26 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25F 1.00|EACH $3,100.00 $3,100.00
A009.74 STREET LIGHTING UNIT, TYPE SL-S-45-6 & 6-0.25 22.00 EACH $2,257.60 $49,667.20
A010.07 LUMINAIRE, TYPE HPS-400 11.00|EACH $395.00 $4,345.00
A010.09 LUMINAIRE, TYPE HPS-200W 3.00|[EACH $387.43 $1,162.30
A010.20 LUMINAIRE, TYPE HML-A-1IKW 16.00|EACH $987.04 $15,792.64
A010.26 LUMINAIRE, TYPE HML-V-1KW 20.00 EACH $987.04 $19,740.80
A010.54 LUMINAIRE 2.00|[EACH $749.05 $1,498.10
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 2.00|EACH $1,022.00 $2,044.00
A010.61 UNDERDECK LUMINAIRE, TYPE UD-150 6.00|[EACH $1,013.29 $6,079.74
A011.24 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-12 1.00|EACH $7,400.00 $7,400.00
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 3.00|[EACH $6,800.00 $20,400.00
A011.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12 1.00|EACH $18,423.04 $18,423.04
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 2.00|[EACH $10,160.00 $20,320.00
A012.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 2.00|[EACH $10,950.00 $21,900.00
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 7.00|[EACH $8,920.86 $62,446.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 2.00|EACH $11,232.50 $22,465.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 1.00|EACH $13,000.00 $13,000.00
A013.02 COMBINATION MAST ARM SIGNAL & LIGHTING POLE, TYPE CMP-75-12 2.00|EACH $18,512.29 $37,024.58
A013.58 COMBINATION SPAN WIRE SIGNAL AND LIGHTING POLE, TYPE SWP-40-12 2.00|[EACH $7,000.00 $14,000.00
A014.48 WOOD POLE 2.00|EACH $2,531.50 $5,063.00
A014.51 LIGHTING UNIT 13.00|EACH $6,395.00 $83,135.00
A014.53 STREET LIGHT POLE 1.00|EACH $583.00 $583.00
A014.75 METER PEDESTAL 1.00|EACH $900.00 $900.00
A014.76 SERVICE METER AND PEDESTAL 2.00|EACH $675.00 $1,350.00
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 3.00|[EACH $5,207.67 $15,623.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 6.00|EACH $7,748.92 $46,493.52
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 3.00|[EACH $4,805.00 $14,415.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 1.00|EACH $7,815.00 $7,815.00
A016.95 MAST ARM SIGNAL POLE, TYPE MP-75 4.00 EACH $8,792.50 $35,170.00
A017.56 STREET LIGHT FOUNDATION 31.00 EACH $737.00 $22,847.00
A018.71 HIGH MAST TOWER FOUNDATION DESIGN 2.00|[EACH $3,465.00 $6,930.00
A018.72 ANCHOR BOLTS FOR HIGH MAST TOWER 12.00|EACH $956.00 $11,472.00
A018.81 FOUNDATION DESIGN 10.00|EACH $1,720.05 $17,200.54
A018.82 CONCRETE FOR FOUNDATION 104.74|CY $222.94 $23,351.24
A018.83 REINFORCING STEEL 9,918.00/LB $2.01 $19,943.10
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A018.84 ANCHOR BOLTS 124.00 EACH $202.21 $25,074.08
A018.88 CONCRETE FOR HIGH MAST FOUNDATION 30.00|/CY $191.00 $5,730.00
A018.89 REINFORCING STEEL FOR HIGH MAST FOUNDATION 2,426.00|LB $0.84 $2,037.84
A020.10 LIGHTING CONTROL CENTER, TYPE D 3.00|[EACH $1,128.33 $3,385.00
A020.17 LIGHTING CONTROL CENTER, TYPE P 1.00|EACH $3,000.00 $3,000.00
A020.30 LIGHTING CONTROL CENTER, TYPER 11.00|EACH $2,776.21 $30,538.30
A020.36 LIGHTING CONTROL CENTER, TYPE R-2 3.00|[EACH $6,760.83 $20,282.48
A020.37 LIGHTING CONTROL CENTER, TYPE R-3 4.00 EACH $5,020.81 $20,083.24
A020.50 LIGHTING CONTROL CENTER, TYPE RU 5.00|[EACH $3,224.00 $16,120.00
A020.75 LIGHTING CONTROL CENTER 3.00|[EACH $1,916.67 $5,750.00
A030.04 SERVICE DISCONNECT PEDESTAL 2.00|[EACH $3,262.50 $6,525.00
A065.48 1-INCH PVC CONDUIT 5.00|LF $17.40 $87.00
A065.62 4-INCH PVC CONDUIT 261.00|LF $7.60 $1,983.60
A065.66 5-INCH PVC CONDUIT 808.00|LF $11.20 $9,049.60
A067.52 1 1/2-INCH GRS CONDUIT JACKED 60.00|LF $25.00 $1,500.00
A069.10 1 1/2-INCH CONDUIT ON STRUCTURE 750.00|LF $15.48 $11,609.10
A069.11 2-INCH CONDUIT ON STRUCTURE 332.00|LF $15.23 $5,056.36
A069.14 1-INCH CONDUIT IN TRENCH 1,356.00|LF $3.69 $5,006.70
A069.15 11/2-INCH CONDUIT IN MEDIAN BARRIER 5,765.00|LF $4.37 $25,190.05
A070.10 1 1/2-INCH CONDUIT IN TRENCH 55,249.00 LF $3.80 $210,087.89
A070.13 2-INCH CONDUIT IN TRENCH 33,319.00|LF $3.73 $124,248.67
A070.14 2-INCH CONDUIT IN TRENCH 10,021.00|LF $4.16 $41,727.16
A070.18 3-INCH CONDUIT IN TRENCH 4,911.00|LF $7.26 $35,655.75
A070.22 4-INCH CONDUIT IN TRENCH 3,306.00|LF $8.53 $28,206.19
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 7,168.00|LF $5.00 $35,867.14
AQ072.14 2-INCH CONDUIT UNDER ROADWAY 3,085.00|LF $4.72 $14,575.36
A072.18 3-INCH CONDUIT UNDER ROADWAY 1,217.00|LF $5.48 $6,670.60
A072.20 4-INCH CONDUIT UNDER ROADWAY 310.00|LF $11.60 $3,596.00
A074.10 1-INCH CONDUIT, JACKED 327.00|LF $17.73 $5,797.65
A074.12 1 1/2-INCH CONDUIT, JACKED 3,625.00|LF $17.81 $64,554.06
AQ074.14 2-INCH CONDUIT, JACKED 2,533.00|LF $18.78 $47,574.83
A074.18 3-INCH CONDUIT, JACKED 443.00|LF $22.22 $9,844.60
A074.20 4-INCH CONDUIT, JACKED 412.00|LF $16.41 $6,760.92
A074.90 CATS5E ETHERNET CABLE 222.00|LF $1.10 $244.20
A076.11 2/C #8 AWG CABLE 1,000.00|LF $2.35 $2,350.00
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 1,132.00|LF $1.81 $2,048.30
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 6,651.00|LF $0.80 $5,339.20
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AQ077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 573.00|LF $2.76 $1,581.48
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 868.00| LF $3.19 $2,766.25
AQ077.18 7/C #14 AWG TRAFFIC SIGNAL CABLE 5,739.00|LF $1.25 $7,173.75
AQ77.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 2,915.00|LF $3.53 $10,285.44
AQ077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 3,763.00|LF $4.46 $16,777.55
A077.30 20/C #14 AWG TRAFFIC SIGNAL CABLE 991.00|LF $3.25 $3,220.75
AQ078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE 5,924.00|LF $1.04 $6,152.94
A079.00 2/C DETECTOR LEAD-IN CABLE 527.00|LF $1.09 $571.80
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 25,182.00|LF $1.55 $39,154.00
A079.06 CAMERA DETECTOR CABLE 686.00 LF $1.00 $686.00
A079.07 OPTICAL DETECTOR CABLE 168.00|LF $3.90 $655.20
A079.14 FIBER OPTIC COMMUNICATION CABLE 7,308.00|LF $2.34 $17,088.56
A079.22 TRACER WIRE 1,377.00|LF $0.66 $913.48
A079.26 24 STRAND SINGLE MODE FIBER 6,020.00|LF $1.75 $10,535.00
A079.28 #2 AWG CU CONDUCTOR 1,962.00|LF $3.60 $7,063.20
A079.30 #3 AWG CU CONDUCTOR 4,929.00 LF $2.03 $10,005.87
A079.31 #4 AWG CU CONDUCTOR 10,263.00|LF $2.03 $20,858.94
A079.32 #6 AWG CU CONDUCTOR 7,319.00|LF $2.72 $19,873.70
A079.36 3/C #14 AWG, PEDESTRIAN PUSH BUTTON CABLE 1,671.00/LF $1.00 $1,671.00
A079.37 #1 GROUNDING CONDUCTOR 275.00|LF $3.00 $825.00
A079.40 #6 AWG CONDUCTOR 63.00|LF $1.10 $69.30
A079.43 #8 GROUNDING CONDUCTOR 11,647.00|LF $1.56 $18,193.76
A079.48 GROUND ROD 22.00 EACH $247.10 $5,436.20
A079.50 GROUNDING CONDUCTOR 9,162.00|LF $1.15 $10,544.59
A079.55 SERVICE CABLE 2,320.00|LF $1.44 $3,330.32
A079.60 STREET LIGHTING CABLE 1,222.00|LF $2.07 $2,535.50
A079.63 SUPPORT CABLE 500.00|LF $8.10 $4,050.00
A079.67 SERVICE ENTRANCE CABLE 400.00|LF $2.14 $856.00
A079.83 SERVICE CONDUCTOR NO. 1 2,805.00|LF $3.00 $8,415.00
A079.86 PUMP HOUSE BUILDING 1.00[ EACH | $151,570.00 $151,570.00
A079.98 SERVICE CONDUCTOR NO. 500 825.00|LF $12.50 $10,312.50
A080.03 STREET LIGHTING CABLE, NO. 1 USE 1,748.00|LF $3.92 $6,852.16
A080.04 STREET LIGHTING CABLE, NO. 1/0 USE 212.00|LF $3.25 $689.00
A080.06 STREET LIGHTING CABLE, NO. 3/0 USE 78.00|LF $6.67 $520.26
A080.10 STREET LIGHTING CABLE, NO. 2 USE 56,601.00|LF $2.83 $160,269.71
A080.14 STREET LIGHTING CABLE, NO. 4 XHHW 20.00|LF $5.84 $116.80
A080.15 STREET LIGHTING CABLE, NO. 4 USE 21,873.00|LF $1.55 $33,850.00
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A080.22 STREET LIGHTING CABLE, NO. 6 BARE 50,806.00|LF $1.52 $77,346.75
A080.23 STREET LIGHTING CABLE, NO. 6 BARE 17,168.00|LF $0.84 $14,476.35
A080.24 STREET LIGHTING CABLE, NO. 6 USE 92,659.00|LF $1.42 $131,563.83
A080.25 STREET LIGHTING CABLE, NO. 6 USE 7,818.00|LF $1.25 $9,772.50
A080.26 STREET LIGHTING CABLE, NO. 6 XHHW 7,036.00|LF $2.80 $19,700.80
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 1,806.00|LF $3.02 $5,455.95
A080.30 STREET LIGHTING CABLE, NO. 8 BARE 15,003.00|LF $1.00 $15,003.00
A080.34 STREET LIGHTING CABLE, NO. 8 XHHW 4,431.00|LF $2.64 $11,697.84
A080.36 STREET LIGHTING CABLE, NO. 10 XHHW 462.00|LF $2.28 $1,053.36
A081.00 6 PAIR COMMUNICATION CABLE 4,406.00 LF $4.35 $19,144.42
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE 4,689.00 LF $4.05 $18,990.45
A081.24 FIBER OPTIC 3.00|EACH $1,469.67 $4,409.00
A081.26 TERMINAL FUSION SPLICE POINT 3.00|[EACH $1,531.67 $4,595.00
A082.12 DIRECT BURIAL CABLE, NO. 2 USE 3,432.00|LF $4.21 $14,445.60
A082.28 DIRECT BURIAL CABLE, NO. 6 288.00|LF $2.00 $576.00
A082.34 DIRECT BURIAL CABLE, NO. 6 USE 2,574.00|LF $3.90 $10,038.60
A083.00 RADIO CABLE 186.00|LF $2.50 $465.00
Al110.15 SIGN STRUCTURE REPAIR 1.00|EACH $41,000.00 $41,000.00
Al110.75 UNINTERRUPTIBLE POWER SUPPLY 3.00|[EACH $6,146.67 $18,440.00
A150.10 ELECTRICAL CIRCUIT MODIFICATION, TYPE A 93.00|LF $44.80 $4,166.40
A150.15 ELECTRICAL CIRCUIT MODIFICATION, TYPE B 1,424.00|LF $30.30 $43,147.20
A190.00 STREET LIGHTING UNIT 76.00 EACH $4,465.33 $339,365.02
A190.01 STREET LIGHTING UNIT 9.00|[EACH $3,356.10 $30,204.90
A190.02 STREET LIGHTING UNIT 7.00|[EACH $6,227.13 $43,589.94
A401.03 MODIFY 8.00|[EACH $1,200.00 $9,600.00
A401.40 40' TOWER CAMERA SITE 14.00|EACH $23,372.26 $327,211.70
A401.60 60' TOWER CAMERA SITE 3.00|[EACH $34,885.22 $104,655.65
A449.00 ADJUST PULL BOX TO GRADE 22.00 EACH $335.84 $7,388.50
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER 2.00|[EACH $1,815.74 $3,631.47
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 7.00|[EACH $1,342.99 $9,400.94
A501.76 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER 1.00|EACH $2,460.00 $2,460.00
A507.15 INSTALL OPTICAL DETECTOR 2.00|EACH $569.00 $1,138.00
A525.00 INSTALL STREET LIGHT BASE 5.00|[EACH $785.00 $3,925.00
A530.00 INSTALL DUCT BANK 984.00|LF $16.50 $16,236.00
A530.01 INSTALL DUCT BANK 14,616.00|LF $15.60 $228,009.60
A530.02 INSTALL DUCT BANK 9,264.00|LF $16.25 $150,540.00
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 3.00|[EACH $1,031.45 $3,094.34
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A580.88 INSTALL 1.00|EACH $840.88 $840.88
A600.00 REMOVE LIGHTING UNIT 61.00 EACH $486.19 $29,657.82
A600.02 REMOVE LIGHTING UNIT 7.00|[EACH $448.11 $3,136.77
A600.04 REMOVE LIGHTING UNIT 1.00|EACH $448.11 $448.11
A600.06 REMOVE LIGHTING UNIT 2.00|[EACH $376.97 $753.94
A600.50 REMOVE LUMINAIRE 6.00|[EACH $211.70 $1,270.20
A609.90 REMOVE TRAFFIC SIGNAL POLE 5.00|[EACH $642.20 $3,211.00
A610.00 REMOVE TRAFFIC SIGNAL 6.00|[EACH $1,722.92 $10,337.52
A610.01 REMOVE TRAFFIC SIGNAL 1.00|EACH $16,154.15 $16,154.15
A610.18 REMOVE PEDESTRIAN SIGNAL HEAD 4.00 EACH $65.00 $260.00
A610.20 REMOVE LIGHTING SYSTEM 1.00|EACH $6,500.00 $6,500.00
A610.21 REMOVE LIGHTING SYSTEM 1.00|EACH $6,500.00 $6,500.00
A610.22 REMOVE LIGHTING SYSTEM 1.00|EACH $4,200.00 $4,200.00
A610.40 REMOVE TEMPORARY LIGHTING SYSTEM 1.00|EACH $2,970.50 $2,970.50
A610.41 REMOVE TEMPORARY LIGHTING SYSTEM 1.00|EACH $2,970.50 $2,970.50
A610.42 REMOVE TEMPORARY LIGHTING SYSTEM 1.00|EACH $3,597.75 $3,597.75
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 1.00|EACH $500.00 $500.00
A611.10 REMOVE PEDESTRIAN SIGNAL 3.00|[EACH $400.00 $1,200.00
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 4.00 EACH $30.00 $120.00
A612.10 REMOVE AND REINSTALL STREET LIGHTING UNIT 2.00|[EACH $2,800.00 $5,600.00
A620.02 REMOVE LIGHTING CONTROL CENTER 4.00 EACH $364.57 $1,458.27
A620.03 REMOVE LIGHTING CONTROL CENTER 1.00|EACH $500.00 $500.00
A630.00 REMOVE LIGHT POLE 3.00|[EACH $635.33 $1,906.00
A630.05 REMOVE WOOD POLE 1.00|EACH $289.00 $289.00
A630.10 REMOVE LIGHT FOUNDATION 33.00 EACH $704.24 $23,240.00
A630.13 REMOVE LIGHT POLE BASE 2.00|EACH $561.50 $1,123.00
A630.20 REMOVE PULL BOX 51.00 EACH $229.28 $11,693.16
A639.90 REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE 2.00|EACH $720.00 $1,440.00
A679.84 REMOVE AND REINSTALL 6 PAIR COMMUNICATION CABLE 98.00|LF $8.66 $848.68
AB99.90 REMOVE 3.00|[EACH $6,535.55 $19,606.65
AG699.98 REMOVE 515.00|LF $6.50 $3,347.50
A700.20 RELOCATE STREET LIGHTING UNIT 62.00 EACH $1,710.75 $106,066.28
A700.21 RELOCATE STREET LIGHTING UNIT 15.00|EACH $1,230.81 $18,462.16
A700.22 RELOCATE STREET LIGHTING UNIT 11.00|EACH $1,104.12 $12,145.32
AT700.23 RELOCATE STREET LIGHTING UNIT 1.00|EACH $1,104.12 $1,104.12
A700.75 RELOCATE LIGHT POLE 3.00|[EACH $1,120.00 $3,360.00
AT704.00 RELOCATE HIGH MAST LIGHTING UNIT 8.00|[EACH $16,048.73 $128,389.84




English AUP Summary For January 1, 2014 thru December 31, 2014 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. |ITEM DESCRIPTION QUANTITY |UNITS| UNIT PRICE BID

AT705.06 RE-ENTERABLE ENCAPSULATED SPLICE 1.00|EACH $821.00 $821.00
A706.00 RELOCATE PULL BOX 9.00|EACH $630.17 $5,671.52
AT706.03 RELOCATE PULL BOX 3.00|[EACH $450.00 $1,350.00
AT775.00 VEHICLE DETECTION SYSTEM 1.00|LS $50,000.00 $50,000.00
AT775.01 VEHICLE DETECTION SYSTEM 1.00]LS $34,000.00 $34,000.00
AT79.45 VIDEO DETECTION CAMERA 4.00 EACH $6,300.00 $25,200.00
AT780.05 TEMPORARY LIGHTING SYSTEM 1.00|EACH $32,500.00 $32,500.00
A780.06 TEMPORARY LIGHTING SYSTEM 1.00|EACH $20,400.00 $20,400.00
AT780.07 TEMPORARY LIGHTING SYSTEM 1.00|EACH $23,000.00 $23,000.00
A780.09 TEMPORARY LIGHTING SYSTEM 1.00|EACH $25,700.00 $25,700.00
AT780.16 TEMPORARY LIGHTING SYSTEM 3.00|[EACH $27,896.74 $83,690.21
A780.17 TEMPORARY LIGHTING SYSTEM 2.00|EACH $15,287.59 $30,575.18
AT780.18 TEMPORARY LIGHTING SYSTEM 2.00|[EACH $16,060.10 $32,120.20
A780.19 TEMPORARY LIGHTING SYSTEM 1.00|EACH $25,830.00 $25,830.00
AB800.55 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 376.00 DAY $8.29 $3,117.04
A800.56 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 376.00 DAY $8.29 $3,117.04
AB800.57 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 376.00 DAY $8.29 $3,117.04
A800.63 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 896.00 DAY $6.53 $5,847.04
AB800.64 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 776.00 DAY $6.72 $5,217.04
AB800.65 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 245.00 DAY $6.30 $1,543.50
AB800.66 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 100.00 DAY $8.40 $840.00
A801.02 CONSTRUCTION LIGHTING, CATEGORY II 20.00|NGHT $650.00 $13,000.00
A801.03 CONSTRUCTION LIGHTING, CATEGORY I 25.00 NGHT $100.00 $2,500.00
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 2.00|LS $1,589.00 $3,178.00
A980.25 LOOP AND PIEZOELECTRIC SENSOR REPLACEMENT 1.00|EACH $19,550.00 $19,550.00
L001.01 SEEDING, TYPE A 552.30|ACRE $782.22 $432,020.63
L001.02 SEEDING, TYPE B 964.25 ACRE $776.82 $749,049.81
L001.03 SEEDING, TYPE C 14.02|ACRE $1,114.04 $15,618.85
L001.16 SEEDING, TYPE BUFFER 3.00|ACRE $642.00 $1,926.00
L001.17 SEEDING, TYPE WETLAND 8.50|ACRE $1,605.00 $13,642.50
L001.18 SEEDING, TYPE WETLAND-HIGH 2.60|ACRE $1,070.00 $2,782.00
L.006.00 COVER CROP SEEDING 1,262.88| ACRE $241.80 $305,367.79
L006.50 TEMPORARY SEEDING 97.53|/ACRE $2,961.13 $288,798.88
L007.00 CONTOUR CULTIVATION 5,000.00|LF $0.64 $3,200.00
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 7,500.00|LF $0.87 $6,550.00
L010.00 SODDING 28,667.70|SY $7.38 $211,604.31
L010.15 BUFFALO GRASS SODDING 522.00|SY $7.00 $3,654.00
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L010.44 CALAMAGROSTIS ACUTIFLORA 'KARL FOERSTER' 123.00 EACH $11.00 $1,353.00
(KARL FOERSTER FEATHER REED) #1 C.G.

L010.46 BOUTELOUA GRACILIS (BLUE GRAMA) #1 CONTAINER GROWN 1,345.00 EACH $11.00 $14,795.00
L010.48 SPOROBOLUS HETEROLEPIS (PRAIRIE DROPSEED) 238.00 EACH $11.00 $2,618.00
L010.50 BOUTELOUA CURTIPENDULA (SIDEOATS GRAMA) 266.00 EACH $11.00 $2,926.00
L010.98 TEMPORARY EROSION CONTROL 5,000.00|SY $1.45 $7,260.00
L019.11 EROSION CONTROL, CLASS 1B 34,348.00|SY $1.13 $38,921.90
L019.12 EROSION CONTROL, CLASS 1C 14,341.00|SY $1.39 $19,978.00
L019.13 EROSION CONTROL, CLASS 1D 670,349.40|SY $1.39 $932,507.82
L019.14 EROSION CONTROL, CLASS 1E 62,738.00|SY $1.90 $119,087.42
L019.15 EROSION CONTROL, CLASS 1F 65,206.00|SY $1.97 $128,348.95
L019.20 EROSION CONTROL, CLASS 2A 42,956.00|SY $4.02 $172,597.70
L019.21 EROSION CONTROL, CLASS 2B 3,328.00|SY $4.16 $13,838.00
L019.22 EROSION CONTROL, CLASS 2C 2,138.00|SY $11.59 $24,782.28
L020.25 WEED CONTROL FABRIC 491.00|SY $1.50 $736.50
L020.50 TRANSITION MAT 846.00|SY $132.48 $112,082.04
L021.30 EROSION CHECKS, TYPE 1D 60.00 BALE $31.23 $1,873.60
L021.40 EROSION CHECKS, TYPE 2A 48.00 BALE $37.00 $1,776.00
L021.51 EROSION CHECKS, TYPE WATTLE 133,405.00|LF $2.56 $341,553.35
L022.11 FABRIC SILT FENCE-LOW POROSITY 352,367.60|LF $2.58 $908,242.00
L022.12 FABRIC SILT FENCE-HIGH POROSITY 5,676.00|LF $2.95 $16,768.43
L022.14 FABRIC SILT FENCE-LOW PROFILE LOW POROSITY 4,573.00|LF $2.89 $13,227.15
L022.75 TEMPORARY SILT CHECK 74,450.00|LF $3.35 $249,284.50
L022.81 SILT CHECK, TYPE 1-HIGH 31,071.00|LF $3.69 $114,749.14
L022.83 SILT CHECK, TYPE 2-HIGH 14,881.00|LF $4.07 $60,530.02
L022.90 TEMPORARY SILT FENCE 147,150.00 LF $3.22 $473,972.50
L022.92 TEMPORARY EARTH CHECK 43,250.00|LF $4.27 $184,804.50
L022.93 TEMPORARY ROCK CHECK 500.00|LF $4.00 $2,000.00
L030.75 MANURE TOPDRESSING 7,994.00/CY $18.82 $150,467.10
L031.01 PLANTING BED EDGING 143.00|LF $5.00 $715.00
L032.50 WOODCHIP MULCH 44.00/CY $49.50 $2,178.00
L032.56 SLASH MULCH GRINDING 2,900.00|/CY $18.45 $53,500.00
L032.57 SLASH MULCH PLACEMENT 2,900.00/CY $15.91 $46,125.00
L032.70 TEMPORARY MULCH 232.00 TON $306.11 $71,017.92
L032.75 MULCH 3,038.54| TON $189.48 $575,747.75
L032.80 HYDROMULCH 264.40 TON $2,176.67 $575,510.65
L032.90 REMOVE AND SALVAGE LANDSCAPE ROCK 24.00/SY $22.20 $532.80
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L032.91 RESET 24.00|SY $22.20 $532.80
L033.00 REMOVE AND RESET TREE 3.00|[EACH $500.00 $1,500.00
L035.00 LANDSCAPE IRRIGATION 1.00]LS $8,954.00 $8,954.00
L070.05 MOWING 350.00 HOUR $256.05 $89,616.80
L119.10 JUNIPERUS CHINENSIS 'SEA GREEN' (SEA GREEN JUNIPER) 196.00 EACH $47.25 $9,261.00
15" - 18" B&B OR CONTAINER GROWN
L121.15 JUNIPERUS CHINENSIS 'PFITZERIANA COMPACTA' (COMPACT PFITZER JUNIPER) 162.00 EACH $47.25 $7,654.50
15"-18" B&B OR CONTAINER GROWN
L210.02 ABIES CONCOLOR (CONCOLOR FIR) 7°-8' B&B 2.00|[EACH $700.00 $1,400.00
L229.28 JUNIPERUS SABINA 'BROADMOOR' (BROADMOOR JUNIPER) 40.00 EACH $47.25 $1,890.00
15"-18" B&B OR CONTAINER GROWN
L230.16 JUNIPERUS VIRGINIANNA 'TAYLOR' (TAYLOR JUNIPER) #5 CONTAINER GROWN 31.00 EACH $73.50 $2,278.50
L.300.04 PICEA ABIES (NORWAY SPRUCE) 4' B&B 21.00 EACH $162.76 $3,417.96
L302.17 PICEA PUNGENS (COLORADO SPRUCE) 4' B&B 13.00|EACH $157.51 $2,047.63
L.302.22 PICEA PUNGENS (COLORADO SPRUCE) 6' B&B 13.00|EACH $297.00 $3,861.00
L360.01 PICEA ABIES (NORWAY SPRUCE) 6' B&B 1.00|EACH $297.00 $297.00
L.360.02 PICEA ABIES (NORWAY SPRUCE) 7'-8' B&B 3.00|[EACH $700.00 $2,100.00
L373.00 PINUS PONDEROSA (PONDEROSA PINE) 8' B&B 1.00|EACH $297.00 $297.00
L374.15 PINUS STROBUS (EASTERN WHITE PINE) 7'-8' B&B 2.00|[EACH $700.00 $1,400.00
L.380.06 PSEUDOTSUGA MENIZIESII (DOUGLAS FIR) 5 CONTAINER GROWN 22.00 EACH $231.01 $5,082.22
L410.03 ARONIA MELANOCARPA (BLACK CHOKEBERRY) 38.00 EACH $49.69 $1,888.20
L410.09 ARONIA ARBUTIFOLIA 'BRILLIANTISSIMA'(RED CHOKEBERRY) 2 GALLON CG 48.00 EACH $42.00 $2,016.00
L441.26 CORNUS SERICEA (REDOSIER DOGWOOD) #2 CONTAINER GROWN 180.00 EACH $69.55 $12,519.00
L441.30 CORNUS SERICEA 'CARDINAL' (CARDINAL RED OSIER DOGWOOD) #2 CG 17.00|EACH $42.00 $714.00
L451.06 LIGUSTRUM VULGARE 'CHEYENNE' (CHEYENNNE PRIVET) #5 C.G. 177.00 EACH $53.25 $9,425.25
L451.18 EUONYMUS ALATUS (WINGED EUONYMUS) 18'"-24" B&B OR CONTAINER GROWN 33.00 EACH $47.25 $1,559.25
L.490.00 AMORPHA CANESCENS (LEAD PLANT)#1 CONTAINER 255.00 EACH $56.71 $14,461.05
L.550.06 PRUNUS AMERICANA (AMERICAN PLUM) #5 CONTAINER GROWN 15.00|EACH $94.50 $1,417.50
L.559.22 RHUS AROMATICA 'GRO-LOW' (GRO-LOW SUMAC) #3 CONTAINER GROWN 28.00 EACH $30.80 $862.40
L562.19 RIBES ODORATUM (GOLDEN CURRANT) #2 CONTAINER GROWN 12.00|EACH $55.90 $670.80
L.566.19 ROSA RUGOSA(RUGOSA ROSE) 2 GALLON CONTAINER GROWN 234.00 EACH $36.75 $8,599.50
L566.36 AMORPHA FRUITICOSA (FALSE INDIGO) #1 CONTAINER GROWN 85.00 EACH $56.71 $4,820.35
L579.00 PHYSOCARPUS OPULIFOLIUS 'DIABLO' (DIABLO NINEBARK) #2 CONTAINER GROWN 72.00 EACH $36.75 $2,646.00
L579.10 PHYSOCARPUS OPULIFOLIUS '"LITTLE DEVIL' (LITTLE DEVIL NINEBA 136.00 EACH $36.75 $4,998.00
L579.10 RK) #2 CONTAINER GROWN
L600.16 SYRINGA VULGARIS (LILAC) 2 GALLON CONTAINER GROWN 18.00|EACH $36.75 $661.50
L619.40 VIBURNUM DENTATUM 'BLUE MUFFIN' (BLUE MUFFIN VIBURNUM) 9.00|[EACH $49.50 $445.50
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L700.81 ACER X FREEMANII 'JEFFERSRED' (AUTUMN BLAZE MAPLE) 12.00|EACH $231.01 $2,772.12
11/2"" CALIPER, B&B OR CONTAINER GROWN
L700.85 ACER X FREEMANII 'JEFFERSRED' (AUTUMN BLAZE MAPLE) 2 1/2"" CALIPER B&B 1.00|EACH $330.00 $330.00
L701.12 ACER GINNALA 'FLAME' (FLAME AMUR MAPLE) 1 1/2" CAL B&B 32.00 EACH $199.51 $6,384.32
L705.75 ACER SACCHARUM '"GREEN MOUNTAIN (GREEN MOUNTAIN SUGAR MAPLE) 8.00|[EACH $241.51 $1,932.08
11/2"" CALIPER B&B OR CONTAINER GROWN
L707.98 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' 4.00 EACH $269.50 $1,078.00
(AUTUMN BRILLIANCE SERVICEBERRY) 6' B&B
L710.11 CATALPA SPECIOSA (NORTHERN CATALPA) 1 1/4" CALIPER B&B OR CG 10.00|EACH $220.51 $2,205.10
L717.17 CELTIS OCCIDENTALIS (PRAIRIE PRIDE) 1 1/2" CALIPER B&B CONTAINER GROWN 14.00|EACH $241.51 $3,381.14
L717.32 CELTIS OCCIDENTALIS (COMMON HACKBERRY) 2" CALIPER B&B 2.00|[EACH $302.50 $605.00
L729.32 CRATAEGUS CRUSGALLI INERMIS (THORNLESS COCKSPUR HAWTHORN) 7.00|[EACH $147.01 $1,029.07
1" CALIPER B&B OR CONTAINER GROWN
L740.10 SYRINGA RETICULATA 'IVORY SILK' (IVORY SILK JAPANESE TREE LILAC) 2" CAL B&B 18.00|EACH $268.40 $4,831.20
L741.31 MALUS 'PRAIRIEFIRE' (PRAIRIEFIRE CRABAPPLE) 2" CALIPER B&B 8.00|[EACH $268.40 $2,147.20
L742.20 QUERCUS BICOLOR (SWAMP WHITE OAK) 2-2.5" CAL B&B 20.00 EACH $612.20 $12,244.00
L742.22 QUERCUS BICOLOR (SWAMP WHITE OAK) 2 1/2" CALIPER B&B 14.00|EACH $330.00 $4,620.00
L760.01 GINKGO BILOBA MALE (MALE MAIDENHAIR TREE) 1 1/2" CALIPER B&B OR CG 9.00|EACH $252.01 $2,268.09
L766.21 GYMNOCLADUS DIOICUS (KENTUCKY COFFEETREE) 2" CALIPER B&B 9.00|[EACH $302.50 $2,722.50
L787.59 PLATANUS X ACERIFOLIA '‘BLOODGOOD* (BLOODGOOD LONDON PLANE TREE) 13.00|EACH $241.51 $3,139.63
11/2" CALIPER CONTAINER GROWN
L793.12 POPULUS DELTOIDES (EASTERN COTTONWOOD) 2 - 2.5" CALIPER B&B 15.00|EACH $525.70 $7,885.50
L.803.00 PRUNUS BESSEY (WESTERN SANDCHERRY) #2 CONTAINER GROWN 125.00 EACH $68.48 $8,560.00
L807.19 QUERCUS BICOLOR (SWAMP WHITE OAK) 1 1/2" CALIPER CONTAINER GROWN 11.00|EACH $241.51 $2,656.61
L807.84 QUERCUS ROBUR 'FASTIGIATA' (FASTIGATE ENGLISH OAK) 12.00|EACH $168.01 $2,016.12
1" CALIPER B&B OR CONTAINER GROWN
L.808.03 QUERCUS RUBRA (NORTHERN RED OAK) 1 1/2"" CALIPER CONTAINER GROWN 44.00 EACH $241.51 $10,626.44
L808.17 QUERCUS RUBRA (RED OAK) 2 1/2"* CALIPER B&B 1.00|EACH $330.00 $330.00
L.808.40 QUERCUS COCCINEA (SCARLET OAK) 1 1/2"" CALIPER CONTAINER GROWN 26.00 EACH $241.51 $6,279.26
L.809.10 QUERCUS MACROCARPA (BUR OAK) 2" CALIPER CONTAINER GROWN 24.00 EACH $346.51 $8,316.24
L.825.52 SALIX EXIGUA (NARROWLEAF WILLOW) #2 CONTAINER GROWN 300.00 EACH $68.48 $20,544.00
L.833.40 TAXODIUM DISTICHUM (BALD CYPRESS) 8' B&B 3.00|EACH $302.50 $907.50
L833.41 TAXODIUM DISTICHUM (BALD CYPRESS) 1 1/2" CAL B&B OR CONTAINER GROWN 7.00|[EACH $231.01 $1,617.07
L835.16 TILIA AMERICANA (AMERICAN LINDEN) 1 1/2"" CALIPER B&B OR CONTAINER GROWN 7.00|[EACH $220.51 $1,543.57
L860.24 STORM EVENT RESTORATION - INCENTIVE 358.00 EACH $702.28 $251,416.75
L.860.50 ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE 74.00|LS $6,449.86 $477,289.95
L946.79 SCHIZACHYRIUM SCOPARIUM (LITTLE BLUESTEM) #1 CONTAINER GROWN 750.00 EACH $11.00 $8,250.00
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L.954.00 PEROVSKIA ATRIPLICIFOLIA (RUSSIAN SAGE) 44.00 EACH $11.00 $484.00
L961.21 RUDBECKIA HIRTA (BLACK-EYED SUSAN) #1 C.G. 104.00 EACH $11.00 $1,144.00
P070.12 12" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 100.00|LF $18.64 $1,864.00
P070.15 15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 33.00|LF $41.00 $1,353.00
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 16.00|LF $36.00 $576.00
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 383.00|LF $41.48 $15,888.47
P070.30 30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 30.00|LF $51.39 $1,541.70
P070.36 36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 52.00|LF $72.00 $3,744.00
P120.18 18" CULVERT PIPE, TYPE 2 291.00|LF $53.28 $15,504.40
P120.24 24" CULVERT PIPE, TYPE 2 244.00|LF $66.80 $16,298.29
P120.30 30" CULVERT PIPE, TYPE 2 692.00|LF $68.92 $47,689.86
P120.36 36" CULVERT PIPE, TYPE 2 426.00|LF $91.31 $38,896.20
P120.42 42" CULVERT PIPE, TYPE 2 327.00|LF $91.43 $29,898.21
P120.48 48" CULVERT PIPE, TYPE 2 141.00|LF $167.02 $23,550.00
P126.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 22.00|LF $81.00 $1,782.00
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 44.00 LF $72.50 $3,190.00
P127.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 34.00|LF $118.50 $4,029.00
P128.12 12" CULVERT PIPE, TYPE 2 CLASS IV 62.00|LF $12.89 $799.18
P128.15 15" CULVERT PIPE, TYPE 2 CLASS IV 75.00|LF $0.02 $1.50
P128.18 18" CULVERT PIPE, TYPE 2 CLASS IV 250.00|LF $104.50 $26,125.00
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 350.00|LF $23.80 $8,330.65
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV 262.00|LF $62.78 $16,447.90
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV 250.00|LF $58.84 $14,709.60
P128.42 42" CULVERT PIPE, TYPE 2 CLASS IV 65.00|LF $72.90 $4,738.50
P128.48 48" CULVERT PIPE, TYPE 2 CLASS IV 871.00|LF $108.02 $94,088.70
P129.36 36" CULVERT PIPE, TYPE 2 CLASS V 116.00|LF $132.00 $15,312.00
P129.48 48" CULVERT PIPE, TYPE 2 CLASS V 277.00|LF $190.00 $52,630.00
P150.18 18" CULVERT PIPE, TYPE5 32.00|LF $70.00 $2,240.00
P150.24 24" CULVERT PIPE, TYPE 5 460.00|LF $40.54 $18,646.24
P150.30 30" CULVERT PIPE, TYPE5 545.00|LF $57.57 $31,375.65
P150.36 36" CULVERT PIPE, TYPE5 449.00|LF $64.96 $29,167.04
P150.42 42" CULVERT PIPE, TYPE 5 206.00|LF $74.14 $15,272.84
P150.48 48" CULVERT PIPE, TYPE 5 266.00|LF $105.00 $27,930.00
P150.72 72" CULVERT PIPE, TYPE5 214.00|LF $190.82 $40,835.48
P200.42 42" CULVERT PIPE, TYPE2 OR 5 251.00|LF $86.78 $21,781.78
P200.48 48" CULVERT PIPE, TYPE2 OR 5 296.00 LF $101.00 $29,896.00
P200.54 54" CULVERT PIPE, TYPE 2 OR 5 155.00|LF $115.00 $17,825.00
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P277.18 18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 77.00|LF $43.50 $3,349.50
P277.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE2OR5 580.00|LF $86.51 $50,175.80
P277.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE2 OR 5 215.00|LF $132.74 $28,539.10
P277.54 54" ROUND EQUIVALENT CULVERT PIPE, TYPE2OR5 58.00|LF $113.00 $6,554.00
P300.15 15" CULVERT PIPE, TYPE 3,4 OR 5 26.00|LF $100.00 $2,600.00
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 5,713.00|LF $42.98 $245,564.58
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 3,913.00|LF $44.36 $173,586.67
P300.30 30" CULVERT PIPE, TYPE 3,4 0OR5 627.00|LF $55.20 $34,611.00
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 1,083.00|LF $62.58 $67,772.50
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 638.00 LF $79.92 $50,991.40
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 1,430.00|LF $82.18 $117,521.60
P300.54 54" CULVERT PIPE, TYPE 3,4 0OR5 204.00|LF $109.27 $22,291.48
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 708.00|LF $125.16 $88,613.07
P300.72 72" CULVERT PIPE, TYPE 3,4 0OR5 210.00|LF $144.58 $30,361.70
P369.18 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 347.00|LF $114.90 $39,870.00
P369.24 24" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 38.00|LF $187.00 $7,106.00
P370.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE2 OR 5 124.00|LF $63.70 $7,898.80
P370.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE2 OR 5 100.00|LF $86.95 $8,695.00
P375.18 18" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 41.00|LF $41.00 $1,681.00
P375.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 538.00|LF $59.72 $32,130.64
P375.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 44.00|LF $64.16 $2,823.00
P375.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR5 24.00|LF $81.67 $1,960.00
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,0R 5 72.00|LF $141.60 $10,194.84
P375.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR5 137.00|LF $124.49 $17,055.00
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 390.00|LF $32.18 $12,548.52
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 2,294.00|LF $34.42 $78,964.29
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 901.00|LF $40.25 $36,268.30
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 524.00|LF $71.38 $37,403.52
P402.12 12" CULVERT PIPE, TYPE 3,4,5 OR 6 119.00|LF $25.47 $3,030.93
P402.15 15" CULVERT PIPE, TYPE 3,450R 6 15,093.00|LF $63.26 $954,763.53
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 954.00|LF $33.53 $31,992.34
P402.24 24" CULVERT PIPE, TYPE3,450R6 8,594.00|LF $43.84 $376,744.20
P402.30 30" CULVERT PIPE, TYPE 3,45 0R 6 752.00|LF $59.66 $44,860.64
P402.36 36" CULVERT PIPE, TYPE3,450R6 137.00|LF $63.74 $8,732.46
P404.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 118.00|LF $43.50 $5,133.00
P406.72 72" CULVERT PIPE, TYPE 2,3,40R5 62.00|LF $140.00 $8,680.00
P420.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5 186.00|LF $42.00 $7,812.00
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P500.12 12" CULVERT PIPE, TYPE 2,4,5,7 OR 8 40.00|LF $41.00 $1,640.00
P500.18 18" CULVERT PIPE, TYPE 2,4,5,7 OR 8 223.00|LF $37.22 $8,301.00
P500.24 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8 676.00|LF $49.28 $33,311.00
P500.30 30" CULVERT PIPE, TYPE 2,457 OR 8 234.00|LF $51.28 $11,999.00
P500.36 36" CULVERT PIPE, TYPE 2,4,5,7 OR 8 199.00|LF $62.94 $12,525.00
P600.15 15" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 73.00|LF $104.59 $7,635.00
P600.18 18" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 98.00|LF $43.17 $4,231.00
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 70.00|LF $51.60 $3,612.00
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 8,307.00|LF $35.03 $290,976.14
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 18,957.00|LF $32.28 $611,984.68
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 5,575.00|LF $49.64 $276,723.54
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 6,645.00|LF $62.74 $416,928.32
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 2,610.00|LF $82.71 $215,872.06
P700.42 42" STORM SEWER PIPE, TYPE 1,7 OR 8 962.00 LF $122.00 $117,364.00
P700.48 48" STORM SEWER PIPE, TYPE 1,7 OR 8 1,817.00/LF $143.23 $260,245.00
P702.12 12" STORM SEWER PIPE, TYPE 1 182.00|LF $43.50 $7,917.00
P702.15 15" STORM SEWER PIPE, TYPE 1 2,353.00|LF $39.85 $93,778.75
P702.18 18" STORM SEWER PIPE, TYPE 1 2,996.00|LF $40.70 $121,922.40
P702.24 24" STORM SEWER PIPE, TYPE 1 2,351.00|LF $50.34 $118,348.66
P702.30 30" STORM SEWER PIPE, TYPE 1 1,518.00|LF $65.57 $99,528.90
P702.36 36" STORM SEWER PIPE, TYPE 1 736.00|LF $83.26 $61,280.95
P702.42 42" STORM SEWER PIPE, TYPE 1 3,381.00|LF $131.64 $445,060.00
P702.48 48" STORM SEWER PIPE, TYPE 1 234.00|LF $178.75 $41,827.50
P702.54 54" STORM SEWER PIPE, TYPE 1 57.00|LF $140.00 $7,980.00
P702.66 66" STORM SEWER PIPE, TYPE 1 36.00|LF $345.00 $12,420.00
P703.42 42" STORM SEWER PIPE, TYPE 1 CLASS V 69.00|LF $141.00 $9,729.00
P705.15 15" STORM SEWER PIPE, TYPE 1 CLASS IV 555.00|LF $47.00 $26,085.00
P705.18 18" STORM SEWER PIPE, TYPE 1 CLASS IV 377.00|LF $54.00 $20,358.00
P705.24 24" STORM SEWER PIPE, TYPE 1 CLASS IV 79.00|LF $29.91 $2,362.89
P705.30 30" STORM SEWER PIPE, TYPE 1 CLASS IV 128.00|LF $63.60 $8,140.80
P707.18 18" STORM SEWER PIPE, TYPE 3,4 OR 5 13.00|LF $50.00 $650.00
P707.24 24" STORM SEWER PIPE, TYPE 34 OR 5 682.00 LF $41.50 $28,303.00
P708.06 6" STORM SEWER PIPE, TYPE6 OR 7 49.00|LF $55.00 $2,695.00
P708.08 8" STORM SEWER PIPE, TYPEG6,7 OR 8 112.00|LF $32.00 $3,584.00
P709.12 12" STORM SEWER PIPE, TYPE 8 17.00|LF $50.00 $850.00
P710.08 8" STORM SEWER PIPE, TYPE 7 OR 8 88.00|LF $20.68 $1,820.00
P710.12 12" STORM SEWER PIPE, TYPE 7 OR 8 87.00|LF $28.58 $2,486.25
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P710.18 18" STORM SEWER PIPE, TYPE 7 OR 8 7.00/LF $50.00 $350.00
P710.24 24" STORM SEWER PIPE, TYPE 7 OR 8 50.00|LF $66.90 $3,345.00
P775.15 15" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 10.00|LF $63.00 $630.00
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 519.00|LF $63.62 $33,019.50
P775.30 30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 335.00|LF $108.00 $36,180.00
P775.36 36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 435.00|LF $130.00 $56,550.00
P775.42 42" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 248.00|LF $145.00 $35,960.00
W100.00 CURB STOP AND BOX 4.00 EACH $415.00 $1,660.00
W100.01 CURB STOP AND BOX 38.00 EACH $375.00 $14,250.00
W100.02 CURB STOP AND BOX 1.00|EACH $575.00 $575.00
W100.11 1" CURB STOP 3.00|[EACH $425.00 $1,275.00
W100.12 2" CURB STOP 1.00|EACH $875.00 $875.00
W100.25 VALVE BOX 10.00|EACH $225.00 $2,250.00
W100.55 WET TAP CUT-IN 1.00|EACH $1,200.00 $1,200.00
W100.56 WET CUT-IN 41.00 EACH $803.66 $32,950.00
W101.06 6" LINE STOP 1.00|EACH $4,300.00 $4,300.00
W101.14 14" LINE STOP 2.00|[EACH $7,300.00 $14,600.00
W101.18 18" LINE STOP 1.00|EACH $19,500.00 $19,500.00
W175.01 1" CORPORATION STOP 53.00 EACH $333.66 $17,684.00
W175.09 2" CORPORATION STOP 2.00|EACH $637.50 $1,275.00
W176.26 1" WATER SERVICE 3,492.00|LF $16.01 $55,913.00
W176.30 2" WATER SERVICE 75.00|LF $35.27 $2,645.00
W176.54 WATER SERVICE 27.00 EACH $859.26 $23,200.00
W176.62 8" CONNECTION 3.00|EACH $895.00 $2,685.00
W176.63 12" CONNECTION 1.00|EACH $1,090.00 $1,090.00
W176.64 14" CONNECTION 2.00|EACH $1,000.00 $2,000.00
W176.65 16" CONNECTION 3.00|[EACH $4,478.33 $13,435.00
W176.70 WATER SERVICE CONNECTION 85.00 EACH $428.62 $36,433.00
W180.66 WATER METER PIT ASSEMBLY 42.00 EACH $1,394.05 $58,550.00
W200.04 DUCTILE IRON FITTINGS, M.J. 20,205.00|LB $3.66 $73,861.50
W202.34 4" PVC WATER MAIN 25.00|LF $25.00 $625.00
W202.36 6" PVC WATER MAIN 1,341.00|LF $30.00 $40,230.00
W202.38 8" PVC WATER MAIN 1,708.00|LF $34.50 $58,926.00
W204.01 8" UNDERCROSSING 100.00|LF $55.00 $5,500.00
W205.04 4" WATER MAIN PIPE 70.00|LF $84.00 $5,880.00
W205.06 6" WATER MAIN PIPE 1,867.00|LF $38.37 $71,630.00
W205.08 8" WATER MAIN PIPE 5,969.00|LF $33.60 $200,545.25
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W205.12 12" WATER MAIN PIPE 589.30|LF $77.31 $45,558.70
W205.16 16" WATER MAIN PIPE 1,146.00|LF $58.00 $66,468.00
W205.65 12" WATER MAIN RESTRAIN JOINT 100.00|LF $145.00 $14,500.00
W205.78 16" WATER MAIN LINE STOP 2.00|EACH $9,300.00 $18,600.00
W219.04 4" VALVE 5.00|[EACH $950.00 $4,750.00
W219.06 6" VALVE 1.00|EACH $624.02 $624.02
W219.36 6" GATE VALVE 5.00|[EACH $1,106.00 $5,530.00
W219.38 8" GATE VALVE 6.00|[EACH $1,500.00 $9,000.00
W219.42 12" GATE VALVE 1.00|EACH $2,400.00 $2,400.00
W219.46 16" GATE VALVE 1.00|EACH $7,420.00 $7,420.00
W219.66 6" GATE VALVE AND BOX 47.00 EACH $1,277.49 $60,042.00
W219.68 8" GATE VALVE AND BOX 20.00 EACH $1,589.50 $31,789.97
W219.72 12" GATE VALVE AND BOX 1.00|EACH $3,205.00 $3,205.00
W219.75 16" GATE VALVE AND BOX 1.00|EACH $36,749.63 $36,749.63
W221.97 FIRE HYDRANT 21.00 EACH $4,354.29 $91,440.00
W222.00 FIRE HYDRANT 3.00|EACH $3,500.00 $10,500.00
W222.06 6" FIRE HYDRANT 9.00|[EACH $4,200.00 $37,800.00
W222.07 6" FIRE HYDRANT EXTENSION 2.00|EACH $315.00 $630.00
W222.08 12" FIRE HYDRANT EXTENSION 2.00|[EACH $365.00 $730.00
W222.91 SALVAGE FIRE HYDRANT 1.00|EACH $360.00 $360.00
W224.28 8" COUPLING 7.00|[EACH $197.43 $1,382.00
W224.30 10" COUPLING 3.00|[EACH $249.00 $747.00
W224.32 12" COUPLING 1.00|EACH $218.00 $218.00
W300.14 14" CASING 470.00|LF $100.00 $47,000.00
W300.24 24" CASING 906.00|LF $142.59 $129,190.00
W301.25 24" SPLIT CASING FORCE MAIN 50.00|LF $450.00 $22,500.00
W348.06 8" X 8" TAPPING TEE AND VALVE 1.00|EACH $3,390.00 $3,390.00
W348.07 14" X 14" TAPPING TEE AND VALVE 2.00|EACH $13,720.00 $27,440.00
W348.09 16" X 16" TAPPING TEE AND VALVE 1.00|EACH $15,000.00 $15,000.00
W350.39 18" X 6" TAPPING SLEEVE AND VALVE 2.00|EACH $4,500.00 $9,000.00
W350.46 18" X 12" TAPPING SLEEVE AND VALVE 3.00|[EACH $7,500.00 $22,500.00
W350.47 18" X 4" TAPPING SLEEVE AND VALVE 1.00|EACH $4,200.00 $4,200.00
W350.48 18" X 8" TAPPING SLEEVE AND VALVE 1.00|EACH $5,000.00 $5,000.00
W355.04 4" SLEEVE 5.00|EACH $300.00 $1,500.00
W355.06 6" SLEEVE 1.00|EACH $350.00 $350.00
W355.08 8" SLEEVE 4.00 EACH $355.00 $1,420.00
W355.26 8" SOLID SLEEVE 1.00|EACH $500.00 $500.00
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W356.00 TEE 1.00|EACH $839.99 $839.99
W356.08 8" X 8" X8"TEE 1.00|EACH $750.00 $750.00
W356.13 6" X6" X6" TEE 1.00|EACH $500.00 $500.00
W356.14 8" X 6" TEE 6.00|[EACH $475.00 $2,850.00
W356.16 8" X 8" TEE 1.00|EACH $510.00 $510.00
W356.17 8" X 8" X6" TEE 4.00 EACH $500.00 $2,000.00
W356.19 12" X 6" TEE 1.00|EACH $865.00 $865.00
W356.23 12" X 8" TEE 1.00|EACH $912.00 $912.00
W356.25 16" X 6" TEE 1.00|EACH $1,910.00 $1,910.00
W356.34 14" X 14" TEE 1.00|EACH $2,340.00 $2,340.00
W356.38 16" X 16" TEE 1.00|EACH $2,900.00 $2,900.00
W356.40 4" TEE 5.00|EACH $350.00 $1,750.00
W356.49 6" TEE 6.00|[EACH $425.00 $2,550.00
W356.50 CROSS 6.00|[EACH $970.50 $5,823.00
W356.51 CROSS 5.00|[EACH $2,641.00 $13,205.00
W356.52 CROSS 3.00|[EACH $796.67 $2,390.00
W357.39 8" - 45 DEGREE BEND 14.00|EACH $516.43 $7,230.00
W357.44 12" - 45 DEGREE BEND 6.00|[EACH $730.33 $4,382.00
W357.53 8" - 22 1/2 DEGREE BEND 4.00 EACH $515.00 $2,059.98
W357.59 14" - 11 1/4 DEGREE BEND 2.00|EACH $1,510.00 $3,020.00
W357.61 16" - 11 1/4 DEGREE BEND 1.00|EACH $1,715.00 $1,715.00
W357.62 16" - 90 DEGREE BEND 1.00|EACH $1,970.00 $1,970.00
W358.16 6" X 4" REDUCER 7.00|[EACH $285.14 $1,996.00
W358.20 8" X 6" REDUCER 2.00|EACH $300.00 $600.00
W358.28 16" X 6" REDUCER 1.00|EACH $815.00 $815.00
W358.29 14" X 8" REDUCER 5.00|EACH $790.00 $3,950.00
W358.31 16" X 8" REDUCER 2.00|[EACH $800.00 $1,600.00
W358.32 16" X 12" REDUCER 1.00|EACH $775.00 $775.00
W359.08 8" CAP 5.00|[EACH $215.00 $1,075.00
W359.12 12" CAP 1.00|EACH $360.00 $360.00
W359.14 14" CAP 2.00|[EACH $835.00 $1,670.00
W359.16 16" CAP 5.00|EACH $997.00 $4,985.00
W360.03 8" -4" WYE 28.00 EACH $127.00 $3,556.00
W360.04 8" - 45 DEGREE WYE 1.00|EACH $750.00 $750.00
W360.17 8" -8" WYE 1.00|EACH $750.00 $750.00
W600.03 ADJUST VALVE BOX TO GRADE 256.00 EACH $199.25 $51,006.75
W600.12 ADJUST CURB STOP AND BOX TO GRADE 15.00|EACH $199.67 $2,995.00
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W600.30 ADJUST SANITARY SEWER CLEAN-OUT TO GRADE 1.00|EACH $200.00 $200.00
W600.36 ADJUST WATER VALVE BOX TO GRADE 27.00 EACH $224.56 $6,063.18
W722.51 ABANDON WATER MAIN 4,329.20|LF $6.43 $27,820.40
W724.78 CONNECT TO 8" WATER MAIN 1.00|EACH $5,144.95 $5,144.95
W725.00 RECONNECT WATER SERVICE 4.00 EACH $175.00 $700.00
W725.01 RELOCATE WATER SERVICE 1.00|EACH $1,990.00 $1,990.00
W?750.10 REMOVE FIRE HYDRANT 12.00|EACH $538.33 $6,460.00
W750.11 TAPPING FIRE HYDRANT ASSEMBLY 2.00|EACH $8,500.00 $17,000.00
W750.12 RELOCATE FIRE HYDRANT 1.00|EACH $5,000.00 $5,000.00
W750.14 RELOCATE 2,600.00|LF $2.45 $6,370.00
W?750.15 RELOCATE SPRINKLER HEAD 260.00 EACH $72.30 $18,798.00
W750.19 RELOCATE 40.00 EACH $119.84 $4,793.75
W?750.23 REMOVE AND RELOCATE 1.00|EACH $411.00 $411.00
W750.24 REMOVE AND RELOCATE 350.00|LF $1.94 $679.00
W?770.00 WATER SAMPLING STATION 2.00|[EACH $6,000.00 $12,000.00
W800.00 REMOVE CURB STOP AND BOX 1.00|EACH $180.00 $180.00
W800.05 REMOVE GATE VALVE AND BOX 17.00|EACH $307.06 $5,220.00
W800.06 REMOVE GATE VALVE 6.00|[EACH $319.17 $1,915.00
W800.09 REMOVE PLUG 4.00 EACH $114.38 $457.50
W800.12 REMOVE TEE 1.00|EACH $158.00 $158.00
W800.21 REMOVE WATER MAIN PIPE 1,968.00|LF $12.76 $25,104.00
W800.23 REMOVE WATER LINE 1,580.00|LF $3.25 $5,135.00
W800.25 REMOVE POST INDICATOR VALVE 1.00|EACH $400.00 $400.00
W800.33 REMOVE HYDRANT 1.00|EACH $267.50 $267.50
W3800.35 REMOVE HYDRANT ASSEMBLY 3.00|[EACH $500.00 $1,500.00
W800.60 REMOVE WATER METER PIT 43.00 EACH $248.60 $10,690.00
W800.63 REMOVE VALVE BOX 8.00|[EACH $100.00 $800.00
W800.83 REMOVE GAS LINE 1,055.00|LF $3.25 $3,428.75
W800.90 REMOVE AND RESET HYDRANT 6.00|[EACH $1,824.17 $10,945.00
W800.93 BORING 1" WATER SERVICE 215.00|LF $14.00 $3,010.00
W800.96 BORING 6" WATER MAIN 78.00|LF $200.00 $15,600.00
W2900.05 AIR RELEASE MANHOLE 1.00|EACH $6,000.00 $6,000.00
W910.00 TEMPORARY 4.00 EACH $675.00 $2,700.00
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